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DIVISION: Transit  

 

BRIEF DESCRIPTION:  
 

Authorizing the Director of Transportation to execute Contract No. SFMTA-2021-07 with Creative 

Bus Sales, Inc., to procure thirty 32-foot, low floor, diesel-hybrid buses and related tools, training, 

manuals, and spare parts through a procurement by the State of Georgia, in an amount not to exceed 

$26,071,700, and for a term not to exceed six years.  
 

SUMMARY: 

 SFMTA currently owns thirty 32-foot Orion diesel-hybrid buses, which are the oldest vehicles in 

the fleet and past their useful life. The Orion vehicles are the smallest Muni vehicle and allow the 

SFMTA to serve hilltop neighborhoods with tight turns. 

 SFMTA proposes to replace the current small bus fleet with thirty 32-foot, low floor, diesel-

hybrid vehicles from Creative Bus Sales (CBS), Inc. located in Southern California. 

 Creative Bus Sales has a competitively bid contract with the State of Georgia for supplemental 

Public Mass Transit & Transportation Vehicles and Related Equipment and Accessories, on 

behalf of the Department of Administrative Services, Purchasing Division (DOAS) (Georgia 

Procurement).   

 Under Administrative Code Section 21.16, the SFMTA may utilize the competitive procurement 

process of any other public agency to make purchases of commodities under the terms established 

in that agency's competitive procurement process upon a finding that the procurement is in the 

City’s best interests.  

 Utilizing the Georgia contract is cost effective, because it allows SFMTA to benefit from the 

pricing associated with a large vehicle procurement for our smaller thirty bus procurement. 

 The SFMTA wishes to acquire thirty 32-foot, low floor, diesel-hybrid buses, and associated spare 

parts, training, manuals, and special tools from CBS under the terms and conditions contained in 

the CBS Contract, as amended by the provisions of this Agreement. 

 The SFMTA has requested various specification changes for the buses, and has negotiated price 

increases for these items, as appropriate. CBS has also agreed to additional terms and conditions 

required by the City and County of San Francisco. 

 

ENCLOSURES: 

1. SFMTA Board Resolution 

2. Contract with Creative Bus Sales, Inc. 
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PURPOSE 

 

Authorizing the Director of Transportation to execute Contract No. SFMTA-2021-07 with Creative 

Bus Sales, Inc., to procure thirty 32-foot, low floor, diesel-hybrid buses and related tools, training, 

manuals, and spare parts through a procurement by the State of Georgia, in an amount not to exceed 

$26,071,700, and for a term not to exceed six years. 

 

STRATEGIC PLAN GOALS AND TRANSIT FIRST POLICY PRINCIPLES 

 

The item will support the following goals and objectives of the SFMTA Strategic Plan: 

 

Goal 1: Create a safer transportation experience for everyone. 

Objective No. 1.2:  Improve the safety of the transit system. 

 

Goal 2: Make transit and other sustainable modes of transportation the most attractive and preferred 

means of travel. 

Objective No. 2.1:  Improve transit service. 

 

Goal 3: Improve the quality of life and environment in San Francisco and the region. 

Objective No. 3.4:  Provide environmental stewardship to improve air quality, enhance 

resource efficiency, and address climate change. 

 

This item will support the following SFMTA Transit First Policy Principles:  

 

2. Public transit, including taxis and vanpools, is an economically and environmentally sound 

alternative to transportation by individual automobiles. Within San Francisco, travel by public 

transit, by bicycle and on foot must be an attractive alternative to travel by private automobile.  

 

DESCRIPTION  
 

SFMTA requires a small fleet in order to navigate hilltop neighborhoods with tight turns. A small 

heavy-duty bus is defined by the bus industry as any vehicle between 28- and 32-feet. Although we 

often refer to the current Orion’s as 30-foot buses, they are just under 32-feet. The existing fleet of 

Orion buses were put into service in 2007 and are currently the oldest vehicles operating in revenue 

service. According to Federal Transit Administration (FTA) Circular 5010.1E, these coaches are 

considered small, heavy-duty transit buses and have useful lives of ten years or 350,000 miles. These 

vehicles reached the end of their useful lives in 2017 and the average of the fleet has reached 437,000 

miles. The Mean Distance Between Failures (MDBF) is between 4,000-8,000 miles, significantly 

below the system goal of 12,000 miles between failures.   

 

The Orion buses are our most flexible fleet. They can be used on any low ridership route, but are 

required on our hilltop routes such as the 35 Eureka, 36 Teresita, 37 Corbett, 39 Coit and 56 Rutland 

because they can make tighter turns than a 40-foot bus.  
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The SFMTA initially planned to replace the Orions in 2017; however, this procurement was put on 

hold to redirect funds to the electric bus pilot, which was needed to inform the Agency’s electric bus 

roll out plan. In support of this change, the FY19-23 Capital Improvement Plan (CIP) identified 

resources to rehabilitate these older vehicles with the intent of extending their useful life to 2024. 

However, due to a variety of performance and COVID-related procurement challenges staff is no 

longer confident that significant investment in this aging fleet is beneficial and is instead 

recommending that the capital dollars be redirected to accelerate vehicle replacement.   

 

The 30-foot Motor Coach Replacement Project was approved by Transportation Capital Committee 

(TCC), an SFMTA internal committee for approving capital projects, on April 9, 2020, and the 

SFMTA Board on April 21, 2020, as part of the adoption of the FY21-25 Capital Improvement 

Program. On June 11, 2020, the TCC approved cancelling the Orion Motor Coach Components 

Rebuild Project and moving approximately $5.4M budgeted for that project to the 30-foot Motor 

Coach Replacement Project.  Cancelling the previous rebuild project will enable the advancement of 

this procurement from delivery in 2024 to delivery in 2021. Retiring the aging Orion fleet will reduce 

in-service breakdowns and provide more reliable service to customers. 

 

ZERO-EMISSION TRANSIT FLEET 

 

SFMTA is a national leader in supporting sustainable, reduced or zero emission revenue transit 

vehicles and operate one of the cleanest fleets in North America. All of our buses and trains are either 

electric or diesel-hybrid using renewable diesel. SFMTA is currently conducting a 40-foot battery 

electric bus (BEB) pilot that will inform the agency as to how battery electric buses perform on routes 

with steep hills and high passenger volumes. In this pilot program, the SFMTA will compare the 

BEBs from each original equipment manufacturer (OEM) to one another as well as to our existing 

diesel-hybrid and trolley buses. The battery technology used in electric vehicles is rapidly evolving, 

and the SFMTA would like to test the best available battery technology offered by the leading bus 

manufacturers in North America. The pilot will be used to evaluate the bus building ability of each 

manufacturer to ensure they can provide safe and reliable buses for our riding public. 

 

The pilot will also outline the facility infrastructure upgrade required at our maintenance facilities to 

accommodate BEBs. The SFMTA considered purchasing BEBs to replace the Orion fleet. However, 

it is not recommended at this time because we do not have the necessary facility upgrades, including 

the charging infrastructure to operate these buses. In addition, the BEB manufacturers currently do 

not offer a 28- to 32- foot bus that meets our technical specifications and design requirements. For 

example, there is not currently a small BEB with front-door boarding for customers who use 

wheelchairs.  

 

In 2018, the SFMTA Board approved a resolution supporting San Francisco’s commitment to begin 

purchasing all-electric vehicles by 2025 and have an all-electric bus fleet by 2035. In 2019, the 

California Air Resources Board (CARB) passed the Innovative Clean Transit (ICT) regulations, 

which set a statewide goal for public transit agencies in California to gradually transition to 100% 

zero-emission bus (ZEB) fleets by 2040. Both policies recognized the need for a transition period. As 
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per the CARB’s ICT regulation, 25 percent of all new purchases need to be zero-emissions by 2023 

and 50 percent by 2026. Starting in 2029, 100 percent of all transit agencies’ new bus purchases must 

be ZEBs. To incentivize early adopters of ZEBs, the ICT regulation allows the use of “bonus credits” 

to be applied to offset an agency’s required ZEB purchases. Based on the ICT regulation’s 

parameters, the SFMTA is entitled to 30 bonus credits, which is more than sufficient to offset the 

recommended thirty bus diesel-hybrid purchase (18 bonus credits for trolley buses and 12 bonus 

credits for the 12 planned BEB pilot buses). 

 

The ICT regulation requires that each agency prepare a ZEB Rollout Plan (“Rollout Plan”). The 

purpose of the Rollout Plan is to ensure each agency has a strategy to comply with the 2040 

requirement of a fully zero emission fleet. SFMTA Staff is currently working on the Rollout Plan and 

will bring this work to the SFMTA Board for review and approval at the March 16 meeting. The 

Rollout Plan will outline current progress, as well as an approach to facility and infrastructure 

conversion, subject to a broad list of start-up and scale-up challenges and caveats, including issues 

such as PG&E coordination, facility rebuilds and funding.  

 

GEORGIA PROCUREMENT  

 

Under Section 21.16 of the San Francisco Administrative Code, the SFMTA may utilize the 

competitive procurement process of any other public agency to make purchases of commodities 

under the terms established in that agency's procurement process and as agreed upon by the City and 

the procuring agency, after making a determination that the other agency's procurement process was 

competitive and the use of the other agency's procurement process would be in the City's best 

interests. 

 

The SFMTA explored alternative procurement avenues to reduce the cost and time it takes to 

purchase replacement vehicles for this small fleet. Staff determined that by purchasing replacement 

vehicles through the State of Georgia, Department of Administrative Services, Purchasing Division 

(DOAS) (the Georgia Procurement), it is possible to achieve this objective. Cooperative purchasing 

arrangements result in cost savings to the purchasers because the bid prices are based on a larger run 

of vehicles.   

 

In 2017, the DOAS issued a competitive RFP for supplemental Public Mass Transit & Transportation 

Vehicles and Related Equipment and Accessories. The Georgia Procurement is available for 

interstate purchases from public entities. 

 

Creative Bus Sales, Inc. (CBS), submitted a proposal in response to the Georgia Procurement in 

2017. Georgia accepted the proposal and issued a Notification of Contract Award to CBS in 2018.  

This contract expires on June 30, 2021.   CBS, a company based in Southern California, has provided 

buses to Los Angeles Department of Transportation (LADOT), Sonoma County Transit, Santa 

Monica and Chicago PACE.  CBS is a certified vendor with the City and County of San Francisco. 
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The specifications of the buses in the Georgia Procurement are broad enough to allow the SFMTA to 

customize the vehicles to meet the needs of the SFMTA so long as the SFMTA's requirements do not 

require substantive changes to the design of the vehicles. 

 

Staff successfully negotiated terms with CBS, including various enhancements to the basic bus, 

including a Closed Circuit Television (CCTV) system, single forward-facing seats, the wheelchair 

securement layout, the latest technology in wheelchair ramps, a three-position bike rack, color 

destination signs, conduit for the new radio system, fixed hand straps, electric motor doors, and a 

more enclosed operator barrier that will provide additional protection to transit operators. 

 

STAKEHOLDER ENGAGEMENT 

 

The SFMTA conducted extensive outreach to industry experts and other transit agency 

representatives to inform the vehicle design. Within the SFMTA, Fleet Engineering staff worked with 

transit operators and union leadership, vehicle maintenance personnel, Accessible Services, 

Information Technology, and Transit Planning. The SFMTA received feedback from stakeholders 

including the SFMTA’s Multimodal Accessibility Advisory Committee (MAAC),, and incorporated 

them into the vehicle design. The SFMTA will improve driver safety with a more enclosed driver’s 

barrier and updated video surveillance system, upgrade the ADA-compliant wheelchair ramp for 

easier boarding, improve cyclist safety with exterior mirror turn signals, and update the wheelchair 

securement system. 

 

ALTERNATIVES CONSIDERED 

 

The alternative considered to purchasing new 32-foot coaches was to rebuild the existing Orion fleet 

to extend its’ useful life.  However, due to the global COVID-19 pandemic and its’ impact on the 

supply chain, rebuilding the current fleet would not be cost effective. Another alternative considered 

was to purchase 35- or 40-foot buses. However, this would require removing parking spaces and 

making route changes to accommodate the maneuverability of a larger vehicle and would introduce 

unknown variables to the residents of the hilltop routes. 

 

Staff also considered purchasing vehicles through a new RFP process. However, staff did not 

recommend this alternative because it would have increased time and cost. In view of the above, the 

best alternative available to the SFMTA is to purchase new hybrid coaches to replace the Orion 

coaches through the Georgia Procurement. 

 

FUNDING IMPACT 

 

A budget of $36,440,000 has been developed for this project, and equivalent revenues have all been 

identified below. The budget includes the cost of the buses, spare parts, training, manuals, special 

tools, and taxes, project management, project engineering, maintenance support, and consultant 

support. The following is the detailed project budget and funding plan: 
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Contract Costs 

Creative Bus Sale Contract Total  

     Vehicles (30) $25,071,700 

     Spare Parts $250,000 

     Training $500,000 

     Operating, Maintenance, and Parts Manuals Inclusive 

     Special Tools $250,000 

     Subtotal Creative Bus Sale Contract $26,071,700 

Other Associated Costs  

     Sales Tax (8.5%) $2,216,094.50 

     Soft Costs – includes Planning, Preliminary Design, Detail 

Design, Project Administration, Warranty Support, and 

Consultant. 

$8,152,205.50 

Total Project Cost $36,440,000 

 

Funding Sources Amount 

Prop B $2,390,943 

Bay Area Toll Authority (BATA) Fund $17,853,455 

Prop K $16,195,602 

Total $36,440,000 

 

ENVIRONMENTAL REVIEW 

 

On February 5, 2021, the SFMTA, under authority delegated by the Planning Department, 

determined that Contract No. SFMTA-2021-07 with Creative Bus Sales, Inc. is not a project under 

the California Environmental Quality Act (CEQA) pursuant to Title 14 of the California Code of 

Regulations Sections 15060(c) and 15378(b). A copy of the CEQA determination is on file with the 

Secretary to the SFMTA Board of Directors and is incorporated herein by reference. 

 

OTHER APPROVALS RECEIVED OR STILL REQUIRED 

 

The City Attorney's Office has reviewed this calendar item. The contract will require approval from 

the Board of Supervisors. 

 

RECOMMENDATION 

 

Staff recommends that the SFMTA Board authorize the Director of Transportation to execute 

Contract No. SFMTA-2021-07 with Creative Bus Sales, Inc., to procure thirty 32-foot, low floor, 

diesel-hybrid buses and related tools, training, manuals, and spare parts, through a procurement by 

the State of Georgia, in an amount not to exceed $26,071,700, and for a term not to exceed six years. 

 



 

 

 

 

SAN FRANCISCO 

MUNICIPAL TRANSPORTATION AGENCY 

BOARD OF DIRECTORS 

 

RESOLUTION No. _________________ 

 

 WHEREAS, SFMTA currently owns thirty 32-foot Orion diesel-hybrid, which are the 

oldest vehicles in the fleet and past their useful life; and 

 

WHEREAS, the Orion vehicles are the smallest Muni vehicles and allow the SFMTA to 

serve hilltop neighborhoods with tight turns; and 

 

 WHEREAS, Under Section 21.16 of the San Francisco Administrative Code, the SFMTA 

may utilize the competitive procurement process of any other public agency to make purchases 

of commodities under the terms established in that agency's procurement process and as agreed 

upon by the City and the procuring agency, after making a determination that the other agency's 

procurement process was competitive and the use of the other agency's procurement process 

would be in the City's best interests; and 

 

 WHEREAS, In 2017, the State of Georgia, the Department of Administrative Services, 

Purchasing Division (DOAS), issued a competitive request for proposals (RFP) for supplemental 

Public Mass Transit & Transportation Vehicles and Related Equipment and Accessories (the 

Georgia Procurement); the Georgia Procurement complies with the third party procurement 

requirements of the Federal Transit Administration and is available for interstate purchases from 

public entities; and 

 

WHEREAS, Creative Bus Sales, Inc. submitted a proposal in response to the Georgia 

Procurement that was opened on December 14, 2017; DOAS accepted the proposal and issued 

Notification of Contract Award to Creative Bus Sales, Inc. on or about July 1, 2018 (Georgia 

contract); and 

 

WHEREAS, On November 8, 2018, DOAS has issued two amendments to the Georgia 

contract to extend its term to June 30, 2021; and 

 

 WHEREAS, The SFMTA requires thirty 28- to 32-foot low floor diesel-hybrid buses (the 

hybrid buses) to replace Muni’s fleet of 2007 Orion buses, which have reached the end of their 

useful life and are ready to be retired; and 

 

 WHEREAS, Purchasing vehicles through a regular request for proposals process would 

add cost and take much longer than procuring them through the Georgia Procurement; therefore, 

SFMTA staff recommends using the Georgia contract to purchase the hybrid buses from 

Creative Bus Sales Inc., in order to expedite the procurement of buses for the SFMTA; and 

 

 WHEREAS, On February 5, 2021, the SFMTA, under authority delegated by the 

Planning Department, determined that Contract No. SFMTA-2021-07 with Creative Bus Sales, 

Inc. is not a project under the California Environmental Quality Act (CEQA) pursuant to Title 14 



 

 

 

 

of the California Code of Regulations Sections 15060(c) and 15378(b); and, 

 

WHEREAS, A copy of the CEQA determination is on file with the Secretary to the 

SFMTA Board of Directors and is incorporated herein by reference; and, 

 

 WHEREAS, SFMTA staff has negotiated an agreement with Creative Bus Sales, Inc., to 

purchase thirty 32-foot diesel-hybrid buses and related tools, training, manuals, and spare parts; 

now, therefore be it  

 

 RESOLVED, Based on the above, the SFMTA Board of Directors finds that it is in the 

best interests of the City that the SFMTA procure the diesel-hybrid buses from Creative Bus 

Sales, Inc., through the Georgia Procurement; and be it further 

 

 RESOLVED, That the SFMTA Board of Directors authorizes the Director of 

Transportation to execute Contract No. SFMTA-2021-07 with Creative Bus Sales, Inc., to 

procure thirty 32-foot, low floor, diesel-hybrid buses and related tools, training, manuals, and 

spare parts, through a procurement by the State of Georgia, in an amount not to exceed 

$26,071,700, and for a term not to exceed six years; and be it further 

 

 RESOLVED, That the SFMTA Board of Directors commends this matter to the Board of 

Supervisors for its approval of Contract No. SFMTA-2021-07. 

 

I certify that the foregoing resolution was adopted by the San Francisco Municipal 

Transportation Agency Board of Directors at its meeting of March 2, 2021.  

 

      ______________________________________ 

                    Secretary to the Board of Directors  

     San Francisco Municipal Transportation Agency 
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Agreement between 
 

the City and County of San Francisco 
 

and 
 

Creative Bus Sales Inc. 
 

for Procurement of 32-foot Low Floor Hybrid Motor Coaches 
 

through the Georgia Department of Administrative Services, Purchasing Division  
 

Contract No. SFMTA-2021-07 
 

CCO No. 21-1553 
 
This Agreement is made on ________________, in the City and County of San Francisco, State 
of California, by and between:  Creative Bus Sales, Inc. (Contractor or CBS), and the City and 
County of San Francisco, a municipal corporation (City), acting by and through its San Francisco 
Municipal Transportation Agency (SFMTA). 
 

Recitals 

 

A. In 2017, the State of Georgia (Georgia) issued a request for proposal (RFP) for 
supplemental Public Mass Transit & Transportation Vehicles and Related Equipment and 
Accessories, on behalf of the Department of Administrative Services, Purchasing Division 
(DOAS) (Georgia Procurement).   

B. Contractor submitted a proposal for hybrid motor Coaches in response to the 
Georgia Procurement and received Notification of Contract Award on or about July 1, 2018, for 
Contract No. 99999-001-SPD0000138-003A (CBS Contract or Statewide Contract). Georgia has 
extended the CBS Contract through June 30, 2021. 

C. Under S. F. Administrative Code Section 21.16, the SFMTA may utilize the 
competitive procurement process of any other public agency to make purchases of commodities 
under the terms established in that agency's competitive procurement process upon a finding that 
the procurement is in the City’s best interests. 

D. The SFMTA wishes to acquire 30 32-foot, low floor, diesel-hybrid Coaches, and 
associated spare parts, training, manuals, and special tools from CBS under the terms and 
conditions contained in the CBS Contract, as amended by the provisions of this Agreement. 

E. The SFMTA has requested various specification changes for the Buses, and has 
negotiated with Contractor price increases for these items, as appropriate.  Contractor has also 
agreed to additional terms and conditions as consideration for this Agreement.  

F. There is no Local Business Entity (LBE) subcontracting participation requirement 
for this Agreement. 

G. Contractor represents and warrants that it is qualified to perform the procurement 
Work required by City as set forth under this Agreement. 

1. Georgia Procurement Terms and Conditions; Priority of Documents.  The terms and 
conditions of the Georgia Procurement are incorporated by reference as though fully set forth, 
except those terms and conditions applicable solely to Georgia state and local agencies.  
Whenever in the Georgia documents an approval or consent is required from DOAS, such 
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approval or consent shall be interpreted to be by the City/SFMTA.  The following documents, in 
order of preference, constitute the entire Agreement between Contractor and the City:   

1.1. This Agreement, including all Exhibits, and any subsequent amendments to the 
Agreement. 

1.2. The CBS Proposal to DOAS, including all changes to the Technical 
Specifications.   

1.3. The Georgia Procurement Documents (not including the CBS Proposal). 

In the event of any conflict in language among the above documents the terms and conditions of 

this Agreement and any later executed documents shall prevail over conflicting terms and 

conditions contained in the earlier documents, in their original form or as amended. 

2. Definitions.  The following definitions apply to this Agreement and are in addition to the 
definitions in the Statewide Contract.: 

2.1. “Acceptance” means the formal written acceptance by the City that all Work, or 
a specific portion thereof, under the Contract has been satisfactorily completed. 

2.2. “Agreement” or “Contract” means this contract document covering the 
performance of the Work and furnishing of labor, materials, equipment, tools, and services, 
including Work incidental to the procurement, to include the Georgia Technical Specifications 
as revised by SFMTA/ENC, the Contract bonds or other security, any future amendments, all 
attached appendices, and all applicable City Ordinances that are specifically incorporated into 
this Agreement by reference as provided herein. 

2.3. “Award” means notification from the City to Contractor of acceptance of 
Contractor’s Proposal, subject to the execution and approval of a satisfactory Contract and bond 
to secure the performance of the Contract, and to such other conditions as may be specified or 
otherwise required by law. 

2.4. “Buses” or “Coaches” or “Vehicles” means the Vehicles procured under this 
Contract. 

2.5. “CCO” means SFMTA Contract Compliance Office. 

2.6. “City” or “the City” means the City and County of San Francisco, a municipal 
corporation. 

2.7. “City Data” or “Data” means all data given to Contractor by City in the 
performance of this Agreement. 

2.8. “Conditional Acceptance” means the circumstance in which a Vehicle has been 
delivered to SFMTA and placed in revenue service despite not having met all requirements for 
Acceptance. 

2.9. “Confidential Information” means confidential City information including, but 
not limited to, personally-identifiable information (PII), protected health information (PHI), or 
individual financial information (collectively, "Proprietary or Confidential Information") that is 
subject to local, state or federal laws restricting the use and disclosure of such information, 
including, but not limited to, Article 1, Section 1 of the California Constitution; the California 
Information Practices Act (Civil Code § 1798 et seq.); the California Confidentiality of Medical 
Information Act (Civil Code § 56 et seq.); the federal Gramm-Leach-Bliley Act (15 U.S.C. §§ 
6801(b) and 6805(b)(2)); the privacy and information security aspects of the Administrative 
Simplification provisions of the federal Health Insurance Portability and Accountability Act (45 
CFR Part 160 and Subparts A, C, and E of part 164); and San Francisco Administrative Code 
Chapter 12M (Chapter 12M). 
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2.10. “Contract Administrator” means the contract administrator assigned to the 
Contract by the SFMTA, or his or her designated agent. 

2.11. “Contract Modification” means a written amendment to the Contract, agreed to 
by the City and Contractor, covering changes in the Contract within the general scope of the 
Contract and establishing the basis of payment and time adjustments for the Work affected by 
the changes. 

2.12. “Contractor” means Creative Bus Sales, Inc., 14740 Ramona Ave., Chino, CA 
91710 

2.13. “Controller” means the Controller of the City. 

2.14. “Correction” means the elimination of a Defect. 

2.15. “Day” (whether or not capitalized) means a calendar day, unless otherwise 
designated. 

2.16. “Defect” means any patent or latent malfunctions or failure in manufacture or 
design of any component or subsystem. 

2.17. “Deliverables” mean Contractor’s work product resulting from the Work that are 
provided by Contractor to City during the course of Contractor’s performance of the 
Agreement.  

2.18.  “Director” means the Director of Transportation of the SFMTA or his or her 
designee. 

2.19. “Effective Date” means the date on which the City’s Controller certifies the 
availability of funds for this Agreement as provided in Section 3.1. 

2.20. “Engineer” means the SFMTA Engineer assigned to the Contract or his or her 
designated agent. 

2.21. “Final Acceptance” means the formal written Acceptance by the Director of 
Transportation or his or her designee that all Deliverables for the Contract have been 
satisfactorily completed and Accepted. 

2.22. “Material and/or Equipment” means the Buses (including all parts and 
equipment installed in them) and other Deliverables furnished by the Contractor under the 
provisions of the Contract. 

2.23. “Notice to Proceed” means written notice to the Contractor of the date on which 
it shall begin prosecution of the Work to be done under the Contract. 

2.24. “Party” and “Parties” mean the City and Contractor either collectively or 
individually. 

2.25. “Project Manager” means the project manager assigned to the Contract for the 
SFMTA, or his or her designated agent.  

2.26. “Proposal” means the technical and management information and prices 
submitted by Contractor in response to the RFP. 

2.27. “Purchase Order” means the written order issued by the City to the Contractor, 
authorizing the Effective Date as provided in Section 2.19. 

2.28. “Related Defect” means damages inflicted on any component or subsystem as a 
direct result of a Defect. 

2.29. “Request for Proposals; RFP” means the Request for Proposals 99999-001-
SPD0000152 issued by DOAS for supplemental Public Mass Transit & Transportation Vehicles 
and Related Equipment and Accessories, as amended by addenda. 
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2.30. “Resident Inspector” means any inspector or inspectors who may be assigned by 
the SFMTA Project Manager for the inspection of Work to be done under this Contract. 

2.31. “San Francisco Municipal Transportation Agency” or “SFMTA” means the 
agency of City with jurisdiction over all surface transportation in San Francisco, as provided 
under Article VIIIA of the City’s Charter. 

2.32. “Subcontractor” or “Supplier” means any individual, partnership, firm, or 
corporation that, under an agreement with Contractor, undertakes integrally on the Project the 
partial or total design, manufacture, performance of, or furnishes one or more items of work 
under the terms of the contract.  As used in this Agreement, the terms Subcontractor and 
Supplier are synonymous. 

2.33. “Georgia Procurement Documents” consists of the following:  RFP, Proposal, 
CBS Contract, Georgia Technical Specifications, and all amendments, exhibits and appendices 
thereto. 

2.34. “Georgia Technical Specifications as revised by SFMTA/ENC” means the 
portion of the Contract that contain the specifications, provisions, and requirements that detail 
the Work and the materials, products (including the assembly and testing), and other 
requirements relative to the manufacturing and construction of the Work. 

2.35. “Work” means the furnishing of all design, engineering, manufacturing, labor, 
supervision, services, products, materials, machinery, equipment, tools, supplies, and facilities 
and the performance of all requirements called for by the Contract and necessary to the 
completion and warranty of the Vehicles, including all services, labor, supervision, materials, 
equipment, actions and other requirements to be performed and furnished by Contractor under 
this Agreement. 

2.36. “Working Days” means those Days during which regular Business is conducted, 
excluding Saturdays, Sundays, and all Federal, State, and municipal holidays that are observed 
by the SFMTA during the duration of the Contract. 

3. General Scope of Work.  Under this Agreement, Contractor agrees to sell, and the City 
agrees to purchase, 30 new Standard Low Floor Hybrid Diesel Buses, associated spare parts, 
training, manuals, and special tools, as itemized in Exhibit A, according to the terms and 
conditions set forth in this Agreement.  Exhibit A, Schedule 1A sets forth the changes from the 
Contractor's Proposal to Georgia and the respective price differentials of those changes.  

4. Term.  The term of the Agreement shall commence on the date the City's Controller 
certifies the availability of funds for this Agreement and shall expire six years thereafter unless 
earlier terminated as otherwise provided herein.  

5. Insurance.  

5.1. The Contractor shall maintain, at its own expense, throughout the term of this 
Agreement, insurance as follows: 

(a) Workers’ Compensation, including Employers’ Liability coverage, with 
limits not less than $1,000,000 each accident, or as required by law in the jurisdiction in which 
the work is performed. 

(b) Comprehensive or Commercial General Liability insurance with limits not 
less than $5,000,000 each occurrence combined single limit of Bodily Injury and Property 
Damage, including coverage’s for Contractual Liability, Independent Contractor, Broad-form 
Property Damage, Products and Completed Operations. 

(c) Comprehensive or Business Automobile (Transit Coach, Truck, and other 
Vehicles included) Liability Insurance, with limits not less than $5,000,000 each occurrence 
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combined single limit for Bodily Injury and Property Damage, including coverage’s for owned, 
non-owned, and hired Vehicles, as applicable. 

(d) During the course of this Agreement, should any Vehicles already 
Accepted by City and in which title is vested in the City, be returned to Contractor for any 
reason, Contractor shall maintain, with respect to such Vehicles, Garagekeepers’ Legal Liability 
Insurance with limits not less than 100 percent of the value of City Vehicles and equipment in 
Contractor’s care, custody, or control, including coverage’s for fire, theft, riot and civil 
commotion, vandalism or malicious mischief, and collision; all-risk transportation insurance for 
the full value of all City-owned Coaches in transit between Contractor and City premises; and 
any loss payable to the City as its interest may appear. 

(e) The use of umbrella or excess coverage shall be permitted to meet the 
insurance requirements in this Agreement. 

5.2. Comprehensive or Commercial General Liability and Comprehensive or Business 
Automobile policies shall be endorsed to provide the following: 

(a) Name as Additional insured’s the City and County of San Francisco, its 
Officers, Agents, Employees and Members of the Commissions; 

(b) That such policies are primary to any other insurance available to the 
Additional Insured’s, with respect to any claims arising out of this Agreement, and that such 
insurance applies separately to each insured against whom claim is made or suit is brought and 
that such coverage shall not exceed policy limits. 

5.3. All policies shall be endorsed to provide:  Thirty days advance written notice to 
City will be provided if coverage is materially reduced or altered, and mailed to the following 
address: 

City and County of San Francisco 

Steven Lin, P.E. 

Project Manager 

Contract No. SFMTA-2021-07 

Fleet Engineering Section 

700 Pennsylvania Ave. 

San Francisco, CA 94107  

Before commencement of the term of this Contract, certificates of insurance, and copies 
of additional insurance endorsements, in form and with insurers acceptable to City, evidencing all 
required insurance, shall be furnished with complete copies of policies to City promptly upon 
request. 

5.4. Should any of the required insurance be provided under a claims-made form, the 
Contractor shall maintain such coverage continuously throughout the term of this Contract and, 
without lapse, for a period of three years beyond the Contract expiration, to the effect that, 
should occurrences during the contract term give rise to claims made after expiration of the 
Contract, such claims shall be covered by such claims-made policies. 

5.5. Should any of the required insurance be provided under a form of coverage that 
includes a general annual aggregate limit or provides that claims investigation or legal defense 
costs be included in such general annual aggregate limit, such general annual aggregate limit 
shall be double the occurrence limits specified above. 

5.6. Should any required insurance lapse during the contract term, requests for 
payments originating after such lapse shall not be processed until the City receives satisfactory 
evidence of reinstated coverage as required by this Contract, effective as of the lapse date. If 
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insurance is not reinstated, the City may, at its sole option, terminate this Agreement effective 
on the date of such lapse of insurance. 

 

6. Bonds 

6.1. The Contractor shall maintain at its own expense, and furnish to City, corporate 
surety bonds, as follows: 

(a) Performance Bond.  Within 20 days following the receipt of a notice of 
tentative award of contract, the Contractor shall furnish to City a performance bond in the 
amount of 20 percent of the Total Contract Amount, to guarantee Contractor’s faithful 
performance of all obligations of the Contract.  Upon delivery and acceptance by the City of 50 
percent of the original contracted number of Vehicles, the amount of the performance bond may 
be reduced to 65 percent of the original bond amount.  Upon delivery and Acceptance by the 
City of 75 percent of the original contracted number of Vehicles, the amount of the performance 
bond may be reduced to 30 percent of the original bond amount.  If the Contractor requests any 
further reduction in the amount of the performance bond, the request shall be subject to approval 
by the SFMTA and the City's Risk Manager.  One year after the City fully accepts the last Bus, 
the City will release the obligations of the surety under the performance bond, provided that all 
Deliverables have been performed and Accepted and, if the City has so elected, a warranty bond 
meeting the requirements of Subsection 6.1(b) is in place.  The original bond document(s) shall 
be retained by the City. 

(b) Warranty Bond; Extension Option.  Contractor shall provide a two-year 
warranty or guaranty bond in the amount of 10 percent of the Contract price covering all of 
Contractor's warranty obligations under the Contract, which bond shall become effective upon 
release of the Performance Bond required under Subsection 4.1(a) above.  At the end of the first 
year of warranty coverage, the Contractor may request a reduction of coverage, which may be 
approved at the discretion of SFMTA and the City's Risk Manager.  Additionally, at City's 
election, and subject to approval of the surety issuing the bond, Contractor shall provide for up to 
two one-year extensions or renewals of the warranty or guaranty bond at an amount approved by 
SFMTA and the City's Risk Manager.  If the original surety declines to extend or renew the 
initial bond, Contractor shall in good faith try to obtain the required additional coverage from 
another surety and shall document to the City its efforts in this regard. 

6.2. The corporate surety on these bonds must be legally authorized to engage in the 
Business of furnishing surety bonds in the State of California.  All sureties, bond coverage 
forms, and requests for changes to the bonding requirements must be approved by the City’s 
Risk Manager. 

6.3. During the period covered by the Contract, if the surety on these bonds shall, in 
the opinion of the City’s Risk Manager, become insolvent or unable to pay promptly the amount 
of such bonds to the extent to which surety might be liable, the Contractor, within 30 days after 
notice given by the City to the Contractor, shall by supplemental bonds or otherwise substitute 
another and sufficient surety approved by the Risk Manager in place of the surety becoming 
insolvent or unable to pay. If the Contractor fails within such 30 day period to substitute another 
and sufficient surety, the Contractor shall, if the City so elects, be deemed to be in default in the 
performance of its obligations hereunder, and the City, in addition to any and all other remedies, 
may terminate the Contract or bring any proper suit or proceeding against the Contractor and 
the surety, or may deduct from any monies then due or which thereafter may become due to 
Contractor under the Contract the amount for which the surety, insolvent or unable to pay as 
aforesaid, is obligated on the bonds, and the monies so deducted shall be held by the City as 
collateral security for the performance of the conditions of the bonds. 

6.4. In lieu of a surety bond as required above, Contractor may elect to furnish the 
City with a letter of credit in conformance with the requirements of Section 7. 
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7. Letter of Credit 

7.1. Any and all letters of credit issued pursuant to this Agreement shall be obtained 
from a national or California bank with at least a Moody’s A rating and having at least one 
branch office within the City and County of San Francisco.  The letter of credit shall be a 
confirmed, clean irrevocable letter of credit in favor of the City and County of San Francisco, a 
municipal corporation.  The letter of credit shall have an original term of one year, with 
automatic extensions of the principal amount throughout the term of the contract, or until 
released by the City.  The letter of credit shall provide that payment of the entire face amount of 
the letter of credit, or any portion thereof, shall be made to the City and County of San 
Francisco, upon presentation of a written demand to the bank signed by the General Manager on 
behalf of the City and County of San Francisco.  The letter of credit shall constitute a security 
deposit guaranteeing all progress payments for which the letter of credit is issued. 

7.2. If Contractor defaults with respect to any provision of this Agreement, City may, 
but shall not be required to, make its demand under the letter of credit for all or any portion 
thereof to compensate City for any loss of progress payments, which City may have incurred by 
reason of Contractor’s default.  City shall present its written demand to the bank for payment 
under the letter of credit only after City shall have made its demand for payment directly to 
Contractor, and five full Working Days have elapsed without Contractor having made payment 
to City or otherwise cured the default.  City need not terminate this Agreement in order to 
receive compensation for its damages.  If any portion of a letter of credit is so used or applied, 
Contractor, within 10 Working Days after written demand therefore, shall reinstate the letter of 
credit to its original amount; Contractor’s failure to do so shall be a material breach of this 
Agreement. 

7.3. Any letter of credit issued hereunder shall provide for 60 Days notice by the bank 
to City in the event of non-extension of the letter of credit; in that event, Contractor shall 
replace the letter of credit at least 10 Working Days prior to its expiration.  If Contractor fails to 
do so, City shall be entitled to present its written demand for payment of the entire face amount 
of the letter of credit.  Any amounts so received by City shall be returned to Contractor upon 
replacement of the letter of credit. 

7.4. If City receives any payments from the aforementioned bank under the letter of 
credit by reason of having made a wrongful or excessive demand for payment, City shall return 
to Contractor the amount by which City’s total receipts from Contractor and from the bank 
under the letter of credit exceeds the amount to which City rightfully is entitled, together with 
interest thereon at the legal rate of interest, but City shall not otherwise be liable to Contractor 
for any damages or penalties.  

8. Compensation; Payment 

8.1. Certification of Funds; Budget and Fiscal Provisions; Termination in the 
Event of Non-Appropriation. This Agreement is subject to the budget and fiscal provisions of 
the City’s Charter. Charges will accrue only after prior written authorization certified by the 
Controller in the form of a Purchase Order, and the amount of City’s obligation hereunder shall 
not at any time exceed the amount certified for the purpose and period stated in such advance 
authorization. This Agreement will terminate without penalty, liability or expense of any kind to 
City at the end of any fiscal year if funds are not appropriated for the next succeeding fiscal 
year. If funds are appropriated for a portion of the fiscal year, this Agreement will terminate, 
without penalty, liability or expense of any kind at the end of the term for which funds are 
appropriated. City has no obligation to make appropriations for this Agreement in lieu of 
appropriations for new or other agreements. City budget decisions are subject to the discretion 
of the Mayor and the Board of Supervisors. Contractor’s assumption of risk of possible non-
appropriation is part of the consideration for this Agreement. 
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THIS SECTION CONTROLS AGAINST ANY AND ALL OTHER PROVISIONS OF 
THIS AGREEMENT. 

8.2. Guaranteed Maximum Costs. The City’s payment obligation to Contractor 
cannot at any time exceed the amount certified by City’s Controller for the purpose and period 
stated in such certification. Absent an authorized Emergency per the City Charter or applicable 
Code, no City representative is authorized to offer or promise, nor is the City required to honor, 
any offered or promised payments to Contractor under this Agreement in excess of the certified 
maximum amount without the Controller having first certified the additional promised amount 
and the Parties having modified this Agreement as provided in Section 11.5 (Modification of 
this Agreement). 

8.3. Amount.  The City agrees to pay an amount not to exceed Twenty-Six Million, 
Seventy-One Thousand, Seven Hundred Dollars ($26,071,700) (the Total Contract Amount), as 
summarized in Exhibit A (Price Schedule), and in accordance with the terms and conditions of 
this Agreement.  The Total Contract Amount includes an allowance of $250,000 for spare parts 
and $250,000 for special tools.  The parties will amend this Agreement to include a final list of 
spare parts to be supplied under the Agreement.  City may withhold payment to Contractor in 
any instance in which Contractor has failed or refused to satisfy any material obligation 
provided for under this Agreement and has not remedied such default within a reasonable period 
of time.  In no event shall City be liable for interest or late charges for any late payments. 

8.4. Invoices.  Contractor shall submit its invoices to the following address: 

San Francisco Municipal Transportation Agency 

Fleet Engineering Section 

Attn: Steven Lin, P.E. 

Project Manager 

700 Pennsylvania Avenue 

San Francisco, CA 94107 
Each invoice shall include: 

 Relevant milestones  

 Contract order number; 

 Quantity of items; 

 Description of items; 

 Unit price; 

 Total invoice amount; 

 Sales Tax (separately itemized) 

 

8.5. Payment Terms.   

(a) All payments shall be made as provided herein, less a retention of 2%.  

(b) Subject to the provisions of Section 8.1, the City will make payments for 
Buses at 98 percent of the unit price for each Bus as itemized in the Price Schedule within 30 
Days after Acceptance of each Bus and receipt of a proper invoice.  

(c) The City will make payments for spare parts within 30 Days after 
completion of delivery of, and receipt of a proper invoice for, each lot of spare parts, as provided 
in Section 8.3. 

(d) The City will make payments for special tools within 30 Days after 
delivery and receipt of a proper invoice for each delivery of special tools. 
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(e) The City will make payments for training class invoice(s) within 30 Days 
after the completion of a training session provided Contractor submits the proper class sign-in 
attendance sheet. 

(f) When satisfactory draft operating, maintenance and parts manuals have 
been received, City will pay 30% of this payment item.  The balance will be paid when final 
manuals have been Accepted.  Contractor shall deliver to the SFMTA draft operating, 
maintenance and parts before the start of the first training session. 

(g) The City will make a final payment for all retained funds within 60 Days 
after receipt of a final proper invoice and completion of all of the following: 

(i) Delivery and Acceptance of all Contract Deliverables, including 
spare parts, special tools, manuals and other documentation, but not including training. 

(ii) Receipt from Contractor of all certifications as required by law 
and/or regulations. 

(iii) Completion of post-delivery audits required under the Contract.  

9. Miscellaneous Provisions   

9.1. City Business Tax.   The San Francisco Business Tax Ordinance requires that 
firms located in San Francisco or doing Business in San Francisco, except for non-profit and 
tax-exempt Businesses, have a current Business Tax Registration Certificate.  Contractor shall 
maintain said Certificate throughout the term of this Contract and pay timely any and all 
Business taxes due to the City. 

9.2. Disputes.  For any dispute involving a question of fact that does not involve a 
claim for additional compensation, the aggrieved party shall furnish the other party with a notice 
of dispute within 15 Working Days of the determination of the dispute.  The party receiving a 
notice of dispute shall submit a written reply within 14 Working Days of delivery of the notice.  
The notice and response shall contain the following: (a) a statement of the party’s position and a 
summary of the arguments supporting that position, and (b) any evidence supporting the party’s 
position. 

 Disputes arising in the performance of this Agreement which are not resolved by 
negotiation between the parties shall be decided in writing by the City’s Project Manager.  The 
Project Manager’s decision shall be administratively final and conclusive unless within 10 Days 
from the date of such decision, the Contractor mails or otherwise furnishes a written appeal to 
the Director of Transit, or his/her designee.  In connection with such an appeal, the Contractor 
shall be afforded an opportunity to be heard and to offer evidence in support of its position in 
order that a fair and impartial decision can be made by the Director.  The decision of the Director 
shall be administratively final and conclusive; except if such decision is arbitrary, capricious or 
so erroneous as to evidence bad faith. 

 Pending final resolution of a properly filed dispute hereunder, the Contractor shall 
proceed diligently with the performance of its obligations under the Agreement in accordance 
with the written directions of the City’s Project Manager. 

 Subject to exhaustion of applicable administrative remedies under this Disputes section, 
the parties may seek to have their disputes resolved by any court of competent jurisdiction within 
San Francisco.  If agreed to by both parties, disputes may be resolved by a mutually agreed to 
alternative dispute resolution process.  This provision supersedes the “Legal Remedies” 
provision in the “Warranty Coverage” document issued by Contractor as part of the 
Georgia Procurement. 

9.3. Liability of City. CITY’S PAYMENT OBLIGATIONS UNDER THIS 
AGREEMENT SHALL BE LIMITED TO THE PAYMENT OF THE COMPENSATION 
PROVIDED FOR IN SECTION 8.3 (AMOUNT) OF THIS AGREEMENT. 
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NOTWITHSTANDING ANY OTHER PROVISION OF THIS AGREEMENT, IN NO EVENT 
SHALL CITY BE LIABLE, REGARDLESS OF WHETHER ANY CLAIM IS BASED ON 
CONTRACT OR TORT, FOR ANY SPECIAL, CONSEQUENTIAL, INDIRECT OR 
INCIDENTAL DAMAGES, INCLUDING, BUT NOT LIMITED TO, LOST PROFITS, 
ARISING OUT OF OR IN CONNECTION WITH THIS AGREEMENT OR THE SERVICES 
PERFORMED IN CONNECTION WITH THIS AGREEMENT. 

9.4. Sunshine Ordinance.  In accordance with S.F. Administrative Code Section 
67.24(e), contractors’ bids, responses to RFPs and all other records of communications between 
the City and persons or firms seeking contracts shall be open to inspection immediately after a 
contract has been awarded.  Nothing in this provision requires the disclosure of a private 
person’s or organizations net worth or other proprietary financial data submitted for 
qualification for a contract or other benefits until and unless that person or organization is 
awarded the contract or benefit.  Information provided which is covered by this paragraph will 
be made available to the public upon request. 

9.5. Licenses Granted.  

(a) Computerized Software and Systems.  To the extent that software, 
firmware, systems designs, computerized manuals, training modules, or other such Deliverables 
are not designed specifically for City’s purposes in connection with the Agreement, Contractor 
grants City a perpetual, non-exclusive, non-transferable, license at all locations owned or 
controlled by City to use all such Deliverables, or portions thereof.  City shall also be authorized 
to modify or prepare derivative works of the Deliverables and make copies of such Deliverables 
for internal use only.  Any such modifications shall become the property of the City unless such 
modifications are not used exclusively for internal purposes.  City agrees not to remove or 
destroy any proprietary markings or proprietary legends placed upon or contained within the 
Deliverable(s) or any related materials or documentation.  Contractor warrants that it has title to 
and/or the authority to grant a license of such Deliverables to the City.   

(b) IP Transfer.  In the event that Contractor is (a) unable or fails to meet its 
warranty or service obligations, excluding any such failure that results from Contractor’s good 
faith dispute with City as to the validity of a warranty claim, or (b) Contractor (i) shall make an 
assignment for the benefit of creditors, or (ii) shall file in any court or agency of competent 
jurisdiction, a petition in bankruptcy or insolvency (each, an “IP Transfer Trigger Event”), 
Contractor shall deliver any software, firmware, systems designs, computerized manuals, 
training modules, or other such information necessary to enable City to perform the maintenance 
and operation of the Vehicles (collectively, the “Specified Contractor IP”).  No later than 30 days 
after an IP Transfer Trigger Event, City shall have the right to receive from Contractor, and 
Contractor shall deliver to City, one copy of the Specified Contractor IP, and Contractor grants 
to City a non-exclusive, royalty-free right and license to use the Specified Contractor IP solely as 
necessary for City to perform the maintenance and operation of the Vehicles. 

(c) Bankruptcy.  All rights and licenses granted in respect of the Specified 
Contractor IP are, and shall be deemed to be, for purposes of Section 365(n) of the Bankruptcy 
Code, 11 U.S.C. § 101 et seq., licenses of rights to “intellectual property” as defined under 
Section 101(35A) of the Bankruptcy Code; and the Specified Contractor IP is, and shall be 
deemed to be, “embodiment[s]” of “intellectual property” for purposes of same.  City shall retain 
and may fully exercise all of its rights and elections under the Bankruptcy Code or equivalent 
legislation in any other jurisdiction.  Without limiting the generality of the foregoing, Contractor 
acknowledges that the rights and license granted to City pursuant to this Section 9.3 shall not be 
affected by Contractor’s rejection of this Agreement in bankruptcy and shall continue subject to 
the terms and conditions of this Agreement. 

(d) License for Data.  Except as provided below, the City grants to 
Contractor a license to inspect, examine, and otherwise obtain any information or data available 
from components provided by the Contractor, including, but not limited to, any electronic control 
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modules or other data-collection devices, to the extend necessary to enable the Contractor to 
perform reliability maintenance analysis, corrective actions, and/or other engineering work for 
the Buses.  This grant of license does not apply to any data or information obtained through or 
downloaded from the following systems: 

i. Passenger Information System 

ii. CAD/AVL System 

iii. Automatic Passenger Counter System 

iv. Video Surveillance System  

(e) Other Deliverables.  Contractor grants City a perpetual, non-exclusive, 
non-transferable license to use, retain, and reproduce at all locations controlled by the SFMTA, 
for internal use only, all copies (whether in hard copy or electronic format) of drawings, plans, 
specifications, schematics, studies, reports, memoranda, computation sheets and all other 
documents that are (a) prepared by Contractor or its Subcontractors or Suppliers (but not 
exclusively for City); and (b) subject to any restrictions set forth herein, required to be provided 
to City in connection with this Agreement.  Contractor warrants that it has title to and/or the 
authority to grant a license of such Deliverables to the City. 

9.6. Proprietary Materials.  

(a) Contractor Information.  To the extent that the Contractor considers any 
document or Deliverable to be a trade secret or otherwise proprietary, Contractor shall so mark 
them.  SFMTA shall require individuals using such proprietary documents to maintain the 
confidentiality of the documents, and if necessary, sign a confidentiality agreement regarding use 
of highly sensitive documents.  For purposes of this Agreement, the Specified Contractor IP (see 
Section 9.3.2) shall be considered a trade secret under this Section and subject to the provisions 
of this Section.  Contractor shall hold the City harmless from and defend the City against all 
claims, suits or other proceedings instituted against the City for copyright infringement, misuse 
or misappropriation of a trade secret, or for access to the documents or Deliverables under the 
City’s Sunshine Ordinance or the California Public Records Act.  The SFMTA will give 
Contractor prompt notice if it receives a request for such records under the Sunshine Ordinance 
or the California Public Records Act to allow Contractor the opportunity to contest the request.  
Contractor will pay the costs and damages awarded in any such action or proceeding, or the cost 
of settling such action or proceeding, provided that Contractor shall have sole control of the 
defense of any such action and all negotiations or its settlement or compromise.  If notified 
promptly in writing of any informal claim (other than a judicial action) brought against City 
based on an allegation that City’s use of the Buses, spare parts, documents or Deliverables 
constitutes infringement, Contractor will pay the costs associated with resolving such claim and 
will pay the settlement amount (if any), provided that Contractor shall have sole control of the 
resolution of any such claim and all negotiations for its settlement. 

(b) City Information.   

i. If this Agreement requires City to disclose "Private Information" to 

Contractor within the meaning of San Francisco Administrative Code Chapter 12M, Contractor 

and its subcontractors shall use such information only in accordance with the restrictions stated 

in Chapter 12M and in this Agreement and only as necessary in performing the Services. 

Contractor is subject to the enforcement and penalty provisions in Chapter 12M. 

ii. In the performance of Work, Contractor may have access to City's 

proprietary or Confidential Information, the disclosure of which to third parties may damage 

City. If City discloses proprietary or Confidential Information to Contractor, such information 

must be held by Contractor in confidence and used only in performing the Agreement. 
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Contractor shall exercise the same standard of care to protect such information as a reasonably 

prudent contractor would use to protect its own proprietary or Confidential Information. 

9.7. Management of City Data and Confidential Information. 

(a) Access to City Data.  City shall at all times have access to and control of 
City Data, and shall be able to retrieve it in a readable format, in electronic form and/or print, at 
any time, at no additional cost. 

(b) Use of City Data and Confidential Information.  Contractor agrees to 
hold City's Confidential Information received from or created on behalf of the City in strictest 
confidence. Contractor shall not use or disclose City's Data or Confidential Information except as 
permitted or required by the Agreement or as otherwise authorized in writing by the City. Any 
work using, or sharing or storage of, City's Confidential Information outside the United States is 
subject to prior written authorization by the City. Access to City's Confidential Information must 
be strictly controlled and limited to Contractor’s staff assigned to this project on a need-to-know 
basis only. Contractor is provided a limited non-exclusive license to use the City Data or 
Confidential Information solely for performing its obligations under the Agreement and not for 
Contractor’s own purposes or later use.  Nothing herein shall be construed to confer any license 
or right to the City Data or Confidential Information, by implication, estoppel or otherwise, 
under copyright or other intellectual property rights, to any third party.  Unauthorized use of City 
Data or Confidential Information by Contractor, subcontractors or other third parties is 
prohibited.  For purpose of this requirement, the phrase “unauthorized use” means the data 
mining or processing of Data, stored or transmitted by the service, for commercial purposes, 
advertising or advertising-related purposes, or for any purpose other than security or service 
delivery analysis that is not explicitly authorized. 

(c) Disposition of Confidential Information. Upon termination of 
Agreement or request of City, Contractor shall within 48 hours return all Confidential 
Information, which includes all original media. Once Contractor has received written 
confirmation from City that Confidential Information has been successfully transferred to City, 
Contractor shall, within 10 Working Days, purge all Confidential Information from its servers, 
any hosted environment Contractor has used in performance of this Agreement, work stations 
that were used to process the Data or for production of the Data, and any other work files stored 
by Contractor in whatever medium. Contractor shall provide City with written certification that 
such purge occurred within five Working Days of the purge. 

9.8. Nondiscrimination; Penalties 

(a) Contractor Shall Not Discriminate.  In the performance of this 
Agreement, Contractor agrees not to discriminate on the basis of the fact or perception of a 
person’s race, color, creed, religion, national origin, ancestry, age, sex, sexual orientation, gender 
identity, domestic partner status, marital status, disability or Acquired Immune Deficiency 
Syndrome or HIV status (AIDS/HIV status) against any employee of, any City employee 
working with, or applicant for employment with Contractor, in any of Contractor’s operations 
within the United States, or against any person seeking accommodations, advantages, facilities, 
privileges, services, or membership in all Business, social, or other establishments or 
organizations operated by Contractor. 

(b) Nondiscrimination in Benefits.  Contractor does not as of the date of this 
Agreement and will not during the terms of this Agreement, in any of its operations in San 
Francisco or where the work is being performed for the City or elsewhere within the United 
States, discriminate in the provision of bereavement leave, family medical leave, health benefits, 
membership or membership discounts, moving expenses, pension and retirement benefits or 
travel benefits, as well as any benefits other than the benefits specified above, between 
employees with domestic partners and employees with spouses and/or between the domestic 
partners and spouses of such employees, where the domestic partnership has been registered with 



 

 13 SFMTA-2021-07 

n:\ptc\as2012\1000419\01491058.doc 
 

a governmental entity pursuant to state or local law authorizing such registration, subject to the 
conditions set forth in section 1, 4-B. of Appendix D for 12B Provisions, 12B.2(b) of the San 
Francisco Administrative Code. 

(c) Incorporation of Administrative Code Provisions by Reference.  The 
provisions of Chapters 12B of the San Francisco Administrative Code are incorporated in this 
Section by reference and made a part of this Agreement as through fully set forth herein.  
Contractor shall comply fully with and be bound by all of the provisions that apply to this 
Agreement under such Chapters of the Administrative Code, including but not limited to the 
remedies provided in such Chapters.  Without limiting the foregoing, Contractor understands that 
pursuant to Section 12B.2(h) (see Appendix D) of the San Francisco Administrative Code, a 
penalty of $50 for each person for each calendar day during which such person was 
discriminated against in violation of the provisions of this Agreement may be assessed against 
Contractor and/or deducted from any payments due Contractor. 

9.9. Conflict of Interest.  Through its execution of this Agreement, Contractor 
acknowledges that it is familiar with the provision of Section 15.103 of the City's Charter, 
Article III, Chapter 2 of City's Campaign and Governmental Conduct Code, and Section 87100 
et seq. and Section 1090 et seq. of the Government Code of the State of California, and certifies 
that it does not know of any facts which constitutes a violation of said provisions and agrees that 
it will immediately notify the City if it becomes aware of any such fact during the term of this 
Agreement. 

9.10. False Claims.  The full text of San Francisco Administrative Code Chapter 21, 
Section 21.35, including the enforcement and penalty provisions, is incorporated into this 
Agreement. Pursuant to San Francisco Administrative Code §21.35, any contractor or 
subcontractor who submits a false claim shall be liable to the City for the statutory penalties set 
forth in that section. A contractor or subcontractor will be deemed to have submitted a false 
claim to the City if the contractor or subcontractor: (a) knowingly presents or causes to be 
presented to an officer or employee of the City a false claim or request for payment or approval; 
(b) knowingly makes, uses, or causes to be made or used a false record or statement to get a 
false claim paid or approved by the City; (c) conspires to defraud the City by getting a false 
claim allowed or paid by the City; (d) knowingly makes, uses, or causes to be made or used a 
false record or statement to conceal, avoid, or decrease an obligation to pay or transmit money 
or property to the City; or (e) is a beneficiary of an inadvertent submission of a false claim to 
the City, subsequently discovers the falsity of the claim, and fails to disclose the false claim to 
the City within a reasonable time after discovery of the false claim. 

9.11. Disallowance.  If Contractor claims or receives payment from City for a service, 
reimbursement for which is later disallowed by the State of California or United States 
Government, Contractor shall promptly refund the disallowed amount to City upon City’s 
request.  At its option, City may offset the amount disallowed from any payment due or to 
become due to Contractor under this Agreement or any other Agreement. 

9.12. Agreement Made in California; Venue.  The formation, interpretation and 
performance of this Agreement shall be governed by the laws of the State of California. Venue 
for all litigation relative to the formation, interpretation and performance of this Agreement 
shall be in San Francisco.  

9.13. Independent Contractor; Payment of Taxes and Other Expenses  

(a) Independent Contractor.  Contractor or any agent or employee of 
Contractor shall be deemed at all times to be an independent contractor and is wholly responsible 
for the manner in which it performs the services and work requested by City under this 
Agreement. Contractor or any agent or employee of Contractor shall not have employee status 
with City, nor be entitled to participate in any plans, arrangements, or distributions by City 
pertaining to or in connection with any retirement, health or other benefits that City may offer its 
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employees.  Contractor or any agent or employee of Contractor is liable for the acts and 
omissions of itself, its employees and its agents. Contractor shall be responsible for all 
obligations and payments, whether imposed by federal, state or local law, including, but not 
limited to, FICA, income tax withholdings, unemployment compensation, insurance, and other 
similar responsibilities related to Contractor's performing services and work, or any agent or 
employee of Contractor providing same.  Nothing in this Agreement shall be construed as 
creating an employment or agency relationship between City and Contractor or any agent or 
employee of Contractor.  

  Any terms in this Agreement referring to direction from City shall be construed as 

providing for direction as to policy and the result of Contractor’s work only, and not as to the 

means by which such a result is obtained.  City does not retain the right to control the means or 

the method by which Contractor performs work under this Agreement.  

(b) Payment of Taxes and Other Expenses.  Should City, in its discretion, 
or a relevant taxing authority such as the Internal Revenue Service or the State Employment 
Development Division, or both, determine that Contractor is an employee for purposes of 
collection of any employment taxes, the amounts payable under this Agreement shall be reduced 
by amounts equal to both the employee and employer portions of the tax due (and offsetting any 
credits for amounts already paid by Contractor which can be applied against this liability).  City 
shall then forward those amounts to the relevant taxing authority. Should a relevant taxing 
authority determine a liability for past services performed by Contractor for City, upon 
notification of such fact by City, Contractor shall promptly remit such amount due or arrange 
with City to have the amount due withheld from future payments to Contractor under this 
Agreement (again, offsetting any amounts already paid by Contractor which can be applied as a 
credit against such liability).  

  A determination of employment status pursuant to the preceding two paragraphs 
shall be solely for the purposes of the particular tax in question, and for all other purposes of this 
Agreement, Contractor shall not be considered an employee of City.  Notwithstanding the 
foregoing, should any court, arbitrator, or administrative authority determine that Contractor is 
an employee for any other purpose, then Contractor agrees to a reduction in City’s financial 
liability so that City’s total expenses under this Agreement are not greater than they would have 
been had the court, arbitrator, or administrative authority determined that Contractor was not an 
employee.   

9.14. Limitations on Contributions. By executing this Agreement, Contractor 
acknowledges its obligations under section 1.126 of the City’s Campaign and Governmental 
Conduct Code, which prohibits any person who contracts with, or is seeking a contract with, 
any department of the City for the rendition of personal services, for the furnishing of any 
material, supplies or equipment, for the sale or lease of any land or building, for a grant, loan or 
loan guarantee, or for a development agreement, from making any campaign contribution to (a) 
a City elected official if the contract must be approved by that official, a board on which that 
official serves, or the board of a state agency on which an appointee of that official serves, (c) a 
candidate for that City elective office,or (b) a committee controlled by such elected official or a 
candidate for that office, at any time from the submission of a proposal for the contract until the 
later of either the termination of negotiations for such contract or twelve months after the date 
the City approves the contract. The prohibition on contributions applies to each prospective 
party to the contract; each member of Contractor’s board of directors; Contractor’s chairperson, 
chief executive officer, chief financial officer and chief operating officer; any person with an 
ownership interest of more than 10% in Contractor; any subcontractor listed in the bid or 
contract; and any committee that is sponsored or controlled by Contractor. Contractor certifies 
that it has informed each such person of the limitation on contributions imposed by Section 
1.126 by the time it submitted a proposal for the contract, and has provided the names of the 
persons required to be informed to the City department with whom it is contracting. 
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9.15. Food Service Waste Reduction Requirements. Contractor shall comply with the 
Food Service Waste Reduction Ordinance, as set forth in San Francisco Environment Code 
Chapter 16, including but not limited to the remedies for noncompliance provided therein. 

9.16. Tropical Hardwood and Virgin Redwood Ban. Pursuant to San Francisco 
Environment Code Section 804(b), the City urges Contractor not to import, purchase, obtain, or 
use for any purpose, any tropical hardwood, tropical hardwood wood product, virgin redwood 
or virgin redwood wood product. 

10. Delivery Schedule 

10.1. General.  Contractor shall comply with the Delivery Schedule attached as Exhibit 
C. 

10.2. Coach Delivery Procedure.  Delivery shall be determined by signed receipt of 
the SFMTA Project Manager Representative at the point of delivery and may be preceded by a 
cursory inspection of the Coach.  Delivery of the Coaches shall be F.O.B. point of delivery, 
freight pre-paid and allowed.  Contractor shall ensure that all Coaches are fully operable when 
they are delivered.  The point of delivery shall be:  

32-foot Hybrid-Electric Diesel Coaches 

SFMTA 

Woods Maintenance Facility 

1095 Indiana Street 

San Francisco, California 94107 

 Drivers shall keep a complete and accurate maintenance log en route, which shall 
be delivered to the SFMTA Project Manager with the Coach.  The log shall show the driver's 
compliance with the tire manufacturer's highway operating procedures.  If the Coaches are 
towed, the rear axle shafts shall be removed during the towing and re-coupled by the Contractor 
after arrival at the point of delivery.  Contractor shall deliver each Coach with a full tank of fuel 
and fully cleaned (exterior, interior, underside, and topside) prior to presentation for inspection.  
If the Coaches are towed from the Contractor’s facility to SFMTA, highway-type tires shall be 
installed.  Upon arrival at the SFMTA maintenance facility or within San Francisco, Contractor, 
at its expense, shall install city-type tires. 

10.3. Spare Parts Delivery Procedure.  Contractor shall divide delivery of spare parts 
into two lots, and a manifest shall accompany each delivery.  Lot 1 shall be approximately 50 
percent of the quantity of spare parts finally agreed to by the parties.  Lot 2 shall be the 
remaining quantity of spare parts_.  At the SFMTA's option, the lots may be split into more than 
two deliveries.  Delivery shall be determined by signed receipt of the SFMTA Project Manager 
at the point of delivery and may be preceded by a cursory inspection of the parts.  Within 20 
Working Days of delivery, City will notify Contractor whether there are any problems related to 
the delivery.  The point of delivery shall be as stated above in Section 9.2, or as otherwise 
provided in writing by SFMTA.  Delivery of spare parts shall be F.O.B. point of delivery, 
freight pre-paid and allowed. 

10.4. Coach Delivery Schedule.  The Coaches and other items shall be delivered 
between the hours of 8:00 a.m. and 4:00 p.m., Monday through Friday.  Contractor shall deliver 
a maximum of five Coaches per week. 

10.5. Liquidated Damages. By entering into this Agreement, the Contractor agrees 
that in the event deliveries are not completed within the number of days indicated in below table 
and the Contractor agrees that the amounts listed below for each day of delay beyond scheduled 
milestones and timelines are not a penalty, but are a reasonable estimate of the loss that City 
will incur based on the delay, established in light of the circumstances existing at the time this 
contract was awarded.  Except where the delay is the result of an Unavoidable Delay, City may 
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deduct a sum representing the liquidated damages from any money due to Contractor.  Such 
deductions shall not be considered a penalty, but rather agreed monetary damages sustained by 
City because of Contractor’s failure to deliver to City within the time fixed or such extensions 
of time permitted in writing by the SFMTA. Liquidated damages imposed under this Agreement 
shall be in addition to any other damages that are recoverable by the City specified elsewhere in 
the Contract. 

 

Item No. Milestone Amount Per 

Day 

1. Delivery of 1st Production (Pilot) Coach $400 

2. Delivery of last Production Coach $400 

 

11. Project Planning, Scheduling and Control 

11.1. Introduction.  This Section specifies the requirements for project planning, 
scheduling and progress reporting to be performed by the Contractor in conjunction with the 
Contract work.  Critical Path Method scheduling (CPM) shall be employed by the Contractor 
for planning, scheduling and reporting all work required by the Agreement. 

11.2. Required Schedules.   

(a) Baseline Schedule:  The Baseline Schedule is the detailed schedule, in 
bar-chart format, prepared by the Contractor, indicating the Contractor’s plan for executing the 
Contract work.  Contractor shall develop the Baseline Schedule using Microsoft Project Software 
or approved equal.  Contractor shall revise the Baseline Schedule as necessary to incorporate 
approved Contract modifications.  The Contractor’s performance or other avoidable delays shall 
not be considered justification for Baseline Schedule revision.  The schedule documents, reports, 
lists, computer software with documentation and computer diskettes and e-mail files are required 
with each submittal.  Contractor shall submit the Baseline Schedule as required in Exhibit C. 

(b) Current Schedule:  The Current Schedule is the updated logic network 
and supporting reports indicating actual progress to date and forecasted logic and progress for the 
remaining work.  The update shall be, at a minimum, to the same level of detail as the Baseline 
Schedule. 

(c) Supplemental Schedule(s):  Supplemental Schedules are detailed 
schedules prepared by the Contractor, at the request of the SFMTA, to substantiate proposed 
Contractor changes that may have a schedule impact. 

11.3. Modifications to the Schedule.  When requested by the Engineer, the Contractor 
shall submit Supplemental Schedules to the Engineer to substantiate proposed Contract changes 
that may have an impact on the schedule.  Contractor shall submit such schedules to the 
Engineer for review and approval within three working days from the request; otherwise, any 
proposed Contract change will not be considered by the City.  On approval of a Contract 
modification by the City, the approved change will be incorporated in the Baseline Schedule 
during the monthly update process. 

12. Acceptance of Buses  

12.1. Conditional Acceptance.  If a Coach does not meet all requirements for Final 
Acceptance, the SFMTA may, at its exclusive option, “conditionally accept” the Bus and place 
it into revenue service, pending receipt of Contractor-furnished materials and/or labor necessary 
to effectuate corrective action for acceptance.  For any conditionally accepted Coach, the 
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payment shall be reduced by an amount equal to three percent of the amount of the Bus, which 
amount shall be withheld and paid after corrective action by the Contractor and final acceptance 
by SFMTA. 

12.2. Title. (Supplementing Section J.8 of the CBS Contract).  At the time the Bus is 
delivered, Contractor shall provide to the SFMTA Project Manager adequate documents for 
securing the title for the Bus in the State of California.  Upon Conditional Acceptance of each 
Coach, title to each Coach shall pass to the City. 

13. Taxes and Other Governmental Charges 

13.1. Contractor to Pay All Taxes. Except for any applicable California sales and use 
taxes charged by Contractor to City, Contractor shall pay all taxes, including possessory interest 
taxes levied upon or as a result of this Agreement, or the Services delivered pursuant hereto. 
Contractor shall remit to the State of California any sales or use taxes paid by City to Contractor 
under this Agreement. Contractor agrees to promptly provide information requested by the City 
to verify Contractor’s compliance with any State requirements for reporting sales and use tax 
paid by City under this Agreement.  State sales tax will be allowed to be a line item at cost 
provided by the Contractor. 

13.2. Possessory Interest Taxes. Contractor acknowledges that this Agreement may 
create a “possessory interest” for property tax purposes. Generally, such a possessory interest is 
not created unless the Agreement entitles the Contractor to possession, occupancy, or use of City 
property for private gain. If such a possessory interest is created, then the following shall apply: 

(a) Contractor, on behalf of itself and any permitted successors and assigns, 
recognizes and understands that Contractor, and any permitted successors and assigns, may be 
subject to real property tax assessments on the possessory interest. 

(b) Contractor, on behalf of itself and any permitted successors and assigns, 
recognizes and understands that the creation, extension, renewal, or assignment of this 
Agreement may result in a “change in ownership” for purposes of real property taxes, and 
therefore may result in a revaluation of any possessory interest created by this Agreement. 
Contractor accordingly agrees on behalf of itself and its permitted successors and assigns to 
report on behalf of the City to the County Assessor the information required by Revenue and 
Taxation Code section 480.5, as amended from time to time, and any successor provision. 

(c) Contractor, on behalf of itself and any permitted successors and assigns, 
recognizes and understands that other events also may cause a change of ownership of the 
possessory interest and result in the revaluation of the possessory interest. (see, e.g., Rev. & Tax. 
Code section 64, as amended from time to time). Contractor accordingly agrees on behalf of 
itself and its permitted successors and assigns to report any change in ownership to the County 
Assessor, the State Board of Equalization or other public agency as required by law. 

(d) Contractor further agrees to provide such other information as may be 
requested by the City to enable the City to comply with any reporting requirements for 
possessory interests that are imposed by applicable law. 

14. Fleet Defects  

14.1. Defined.  A “Fleet Defect” is defined as cumulative failures of any kind in the 
same components in the same or similar application where such items are covered by the 
warranty and such failures occur within the warranty period in at least 20 percent of all Buses 
delivered under this Contract.  Where a Fleet Defect of a major component is not recognized by 
the applicable major component manufacturer or supplier as a Fleet Defect or to be covered 
under a fleet defect warranty of such manufacturer or supplier, Contractor shall make all 
commercially reasonable efforts to assist the SFMTA with obtaining a remedy from the major 
component manufacturer or supplier The SFMTA shall have final approval of corrections or 
changes under these conditions.  
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14.2. Repair Procedures.  

(a) The repair procedures for Fleet Defects shall supersede the Contractor’s 
provisions for warranty repair, as set forth in its proposal submitted for the Georgia Procurement.  
Said provisions shall apply to Defects that do not amount to Fleet Defects. 

(b) Within 10 Days of receipt of notification of a Fleet Defect, the Contractor 
shall investigate and provide the SFMTA with a corrective action plan specifying how and when 
all Coaches with Fleet Defects shall be permanently corrected, regardless of failed component 
origin. This includes the management, notification and communications with any and all 
suppliers, sub-suppliers, and/or subcontractors. The corrective action plan shall include all parts 
and materials used in the manufacture and delivery of an Acceptable Vehicle.  Said plan is 
subject to approval by the SFMTA.   

(c) After a corrective action plan has been established and approved by the 
SFMTA, the Contractor shall specify how and when all Buses shall be corrected.  After approval 
of the final work plan and schedule, the Contractor shall promptly undertake and complete the 
work program within the timeline established in the approved corrective action plan. The 
corrective work shall be reasonably designed to prevent the occurrence of the same Defect 
(including Related Defects) on all other Coaches and spare parts purchased under this Contract. 
Any proposed changes to a corrective action plan or program must be submitted to the SFMTA 
for its approval.   

(d) The SFMTA reserves the right to suspend delivery or Acceptance 
whenever a Fleet Defect has been identified and the Contractor is not meeting its obligations 
with respect to warranty service. 

14.3.  Responsibility for Corrective Work.  The Contractor shall pay for all necessary 
labor and material to effect all repairs or modifications to all Vehicles, including Buses for which 
the warranty had expired.  If one or more of the Contractor’s suppliers do not honor these Fleet 
Defect provisions, Contractor shall bear full responsibility for the repair of all Fleet Defects. 

14.4. Warranty After Replacement or Repair of Fleet Defects.  The warranty on 
parts or components used to remedy Fleet Defects shall begin when the retrofit parts are installed 
and shall be extended for the time and or miles remaining on the original Coach warranty or the 
part manufacturer’s part(s) warranty, whichever is greater. This extended warranty shall begin on 
the repair/replacement date for the Defective parts.  

15. Authority of Project Manager; Claims; Disputes. The Project Manager shall decide all 
questions which may arise as to the quality or acceptability of materials furnished and work 
performed and as to the manner of performance and rate of progress of the work; all questions, 
which may arise as to the acceptable fulfillment of the Contract on the part of the Contractor; and 
all questions as to compensation.  In discharging the responsibilities outlined above, the Project 
Manager shall at all times act fairly and reasonably.  Any appeal of the Project Manager’s 
decisions shall be in accordance with the provisions of Section 9.2 of this Agreement.  As with 
any claim, change, extra or additional work, Contractor shall be paid in accordance with the 
payment provisions set out in this Contract when the dispute is finally resolved. 

 Should any questions arise as to the meaning and intent of the Contract, the matter shall 
be referred to the Project Manager, who, in consultation with other City representatives, as 
applicable, and with input the Contractor, shall decide the true meaning and intent of the 
Contract.  The Project Manager’s decision in this regard shall be administratively final and 
conclusive. 

16. Large Vehicle Driver Safety Training Requirements.   

16.1. Contractor agrees that before any of its employees and subcontractors drive large 
vehicles within the City and County of San Francisco, those employees and subcontractors shall 
successfully complete either (a) the SFMTA’s Large Vehicle Urban Driving Safety training 
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program or (b) a training program that meets the SFMTA’s approved standards for large vehicle 
urban driving safety. The SFMTA’s approved standards for large vehicle urban driving safety are 
available for download at www.SFMTA.com/largevehicletrainingstandards. This requirement 
does not apply to drivers providing delivery services who are not employees or subcontractors of 
the Contractor. For purposes of this section, “large vehicle” means any single vehicle or 
combination of vehicle and trailer with an unladen weight of 10,000 pounds or more, or a van 
designed to carry 10 or more people. 

16.2. By entering into this Agreement, Contractor agrees that in the event the 
Contractor fails to comply with the Large Vehicle Driver Safety Training Requirements, the City 
will suffer actual damages that will be impractical or extremely difficult to determine; further, 
Contractor agrees that the sum of up to One Thousand Dollars ($1,000) per employee or 
subcontractor who is permitted to drive a large vehicle in violation of these requirements is not a 
penalty, but is a reasonable estimate of the loss that City will incur based on the Contractor’s 
failure to comply with this requirement, established in light of the circumstances existing at the 
time this Contract was awarded. City may deduct a sum representing the liquidated damages 
from any money due to Contractor. Such deductions shall not be considered a penalty, but rather 
agreed monetary damages sustained by City because of Contractor’s failure to comply. 

17. Notices to the Parties.  Unless otherwise indicated in this Agreement, all written 
communications sent by the Parties may be by U.S. mail or e-mail, and shall be addressed as 
follows: 

 

To City: San Francisco Municipal Transportation Agency 

 Transit Division Fleet Engineering 

 700 Pennsylvania Avenue, San Francisco, CA 94107 

 Attention:  Steven Lin, Project Manager 

 steven.lin@sfmta.com 

 

To Contractor: Creative Bus Sales, Inc. 

 14740 Ramona Ave. Chino CA 91710 

 Attention: Marcus Hoffman, Bid Manager 

 marcush@creativebussales.com 

 

18. Local Business Enterprise and Non-Discrimination in Contracting Ordinance. 
Contractor shall comply with all applicable provisions of Chapter 14B (LBE Ordinance).  
Contractor is subject to the enforcement and penalty provisions in Chapter 14B.  

 

 

http://www.sfmta.com/largevehicletrainingstandards
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day first 

mentioned above. 

 
CITY 
 
San Francisco  
Municipal Transportation Agency 
 

_____________________________________ 
Jeffrey P. Tumlin 
Director of Transportation 

Authorized By: 

San Francisco Municipal Transportation Agency 
Board of Directors 
 
Resolution No:   

Adopted:   

Attest:   
 Secretary, SFMTA Board of Directors 

 
 

Board of Supervisors 
 
Resolution No:   

Adopted:   

Attest:   
 Clerk of the Board 

Approved as to Form: 

Dennis J. Herrera 
City Attorney 
 

 

By: _________________________________ 
 Robin M. Reitzes 
 Deputy City Attorney 

CONTRACTOR 
 
Creative Bus Sales, Inc. 
 

 
_________________________ 
Tony Matijevich 
President 
 
 
14740 Ramona Avenue 
Chino, CA 91710  
 
 
 
 
 
City supplier number: 0000020887 
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Exhibit B – Project Delivery Schedule 
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Exhibit A 

Schedule 1 - Schedule of Prices 

 
City is exempt from federal excise taxes.  State, local sales, and use taxes are not to be 

included in these prices.   
 

No. Qty. Description Unit Price Total Price 

1 30 32-ft Low Floor Diesel-Hybrid 
Coaches 

$835,723.33 $25,071,700 

2 LS Training for 32-ft Low Floor 
Coaches 

$150/hour $500,000 

3 5 Operating, Maintenance and 
Parts Manuals for 32-ft Low 
Floor Coaches 

 Inclusive 

4 LS Spare Parts for 32-ft Low Floor 
Coaches (allowance) 

 $250,000 

5 LS Special Tools for 32-ft Low 
Floor Coaches (allowance) 

 $250,000 

Grand Total $26,071,700 
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Schedule 1A – Proposed Changes 

 

Item GA DOAS Reference Supplies &/or Services to be Furnished: Price 

1 
 DOAS Base 2-11: 30 ft to 34', 11 in Heavy Duty 

Low Floor E-Z Rider II 
$456,179.00 

2 

5  

POWERPLANT 

 

Alternate fuel option - Allison Hybrid 

- Delete Cummins Diesel L9 engine & Allison 

B400R transmission 

- Add Allison EP40 Diesel-hybrid package 

$241,500.00 

3 
32.20  

AVL SYSTEM 

Delete Clever Device AVL system 
-$21,250.00 

4 
28.14  

FRONT BUMPER 

Change from Transpec Energy Absorbing Bumpers 

to Romeo Rim HELP bumpers $0.00 

5 

12.1  

DESIGN TRANSIT 

COACH 

Change subfloor from Plywood ACQ Grade to 

composite $1,097.78 

6 
31.6 PASSENGER 

ASSISTS 

Change from (4) Stanchions Vertical to (9): aisle 

side of FF seats $472.22 

7 
29.1  

APPEARANCE 

Add paint clear coat complete bus 
$944.44 

8 
31.27 WHEELCHAIR 

SECURING SYSTEM 

Change from (2) Q'Straint QRT 8100-A1 Deluxe 

tie-down system to (2) Q'Pod wheelchair positions 
$11,733.33 

9 

24.1  

DIMENSIONS 

Change from Driver seat Recaro Ergo Metro with 

headrest & 2-point belt; fabric seat with gray 

boxing to USSC 9100 ALX driver seat with seat 

cushion/seat belt alarm; H012 Hampton black vinyl 

upholstery; orange seat belt 

$985.56 

10 

32.10  

PASSENGER 

INFORMATION AND 

ADVERTISING 

Delete DOAS Advertising frames - street side, 

curbside and rear 
-$640.00 

11 

32.9  

DASH MOUNTED 

MECHANICAL SIGN 

Delete DOAS Transign mechanical (4) character 

route sign - backlit LED -$632.00 

12 
31.6  

PASSENGER ASSISTS 

Powder Coated Yellow handholds at front 

doorway, interior steps, and exit doorway. $244.44 

13 

28.15  

OPTIONAL BICYCLE 

RACKS 

Add Byk-Rak 3-position stainless steel bike rack 

with dash mounted bike rack deployed indicator 

light 
$1,431.11 

14 
29.4 

EXTERIOR LIGHTING 

Add second set of red brake/tail lamps 
$128.89 

15 
1.14  

TRAINING 

OEM manuals as available; at minimum Cummins, 

Thermo King, Allison $762.22 
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16 
26.5  

SIDE WINDOWS 

Add window guards - sacrificial acrylic liners 
$4,292.22 

17 
30.16  

DRIVER AREA 

Add LED bullet farebox light 
$208.89 

18 
7.31 TRANSMISSION Change from Allison B400R Extended warranty, 5 

yr/unlimited miles to Allison standard warranty $0.00 

19 
17.7  

AIR SYSTEM DRYER 

Change from Dual Bendix AD9 Air Dryer to 

Graham White "Sludge Braker" Air Dryer $1,722.22 

20 

17.3  

PNEUMATIC 

SYSTEM - GENERAL 

Change Shop Air Connection Front & Rear Milton 

S790 to SF Muni spec $0.00 

21 
7.14  

COOLING SYSTEMS 

Delete Transynd Transmission Fluid 
-$140.00 

22 
7.14  

COOLING SYSTEMS 

EMP MH4 electric fan system in lieu of Modine 
$218.89 

23 

14.6  

KNEELING 

Change 2-position momentary switch for kneeling 

to 3 position, spring loaded normally centered 

switch w kneel switch cover 
$0.00 

24 

15.1  

WHEELS 

Change from Wheels OEM Powder Coated Steel to 

Wheel Aluminum Conversion - Alcoa Durabright 

coating 
$2,416.67 

25 

31.24  

DIMINSIONS AND 

CAPABILITIES 

Change rear mud flap to (1) pair - full width 

$0.00 

26 

19.4  

JUMP-START 

CONNECTOR 

ALTERNATOR/REGU

LATOR  

Change from Niehoff C803 525 amp Alternator to 

Vanner HBA DC to DC converter(s) 

$0.00 

27 

19.17  

DISCRETE I/O 

(INPUTS/OUTPUTS) 

Change from I/O Controls G3 Multiplex System to 

I/O Controls G4 Multiplex System with data 

logger, auto test system, & G4-GW-J1939-1708-01 
$3,111.11 

28 

29.4  

EXTERIOR LIGHTING 

Change from (2) round rear high mount collision 

avoidance lights to (2) 18" strip type center brake 

lamps on upper rear cap 
$0.00 

29 
29.4  

EXTERIOR LIGHTING 

Daytime running lights 
$0.00 

30 
29.4  

EXTERIOR LIGHTING 

LED headlamps - high/low beams 
$307.78 

31 
19.21  

AUDIO 

Delete DOAS additional microphone jack 
-$54.00 
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32 
30.13  

FLOOR COVERING 

Change Altro floor color to TFF62704F Rocket 

with coving $0.00 

33 

31.11 OVERHEAD Change from (14) Ceiling handrail vinyl coated 

nylon straps to (16) Overhead flexible grey PVC 

grab straps mounted in stainless steel metal to 

match the overhead stanchion. 

$1,075.56 

34 

27  

HEATING, 

VENTILATING AND 

AIR CONDITIONING 

ROOF VENTILATORS 

Delete DOAS additional vent roof emergency exit 

-$355.00 

35 

23.3  

VISORS/SUN SHADES 

FRONT AND SIDE 

SUN SHADE/VISOR 

Add 3" spring load clip to automotion roller blinds 

$0.00 

36 

31.14  

PASSENGER DOORS 

Change from Vapor Air Slide/Glide doors to Vapor 

Electric Slide/Glide doors with air wave sensitive 

door edge on center door; class system on rear door 

and rear door annunciator 

$5,666.67 

37 

29  

FINISH AND COLOR 

Change from DOAS Exterior paint & decal 

package to SF Muni custom paint/decals per spec; 

LV650 anti graffiti paint treatment; include fleet 

numbers interior/exterior 

-$875.00 

38 

23.7  

PEDAL ANGLE - 

DRIVER'S 

AMENITIES - COAT 

HOOK 

Delete DOAS driver coat hook & strap 

-$25.00 

39 

30.21  

FARE COLLECTION 

Change from farebox wiring only; power 

circuit/ground strap to Genfare electronic farebox 

mounting plate & prewire with nuts welded onto 

plate; 10 amp, 24v direct current protected circuit 

& wiring to accommodate J1708; power-disconnect 

switch provided inside farebox 

$444.44 

40 

32.12  

PASSENGER STOP 

REQUEST/EXIT 

SIGNAL 

Passenger signal system pull cord w/ dash light 

with touch tape for wheelchair positions to pullcord 

with buzzer and mullion drops; pushbutton on 

underside of flip up seat for wheelchair positions, 

Stop request pushbuttons on vertical stanchions (9); 

Stop request system automatic announcement - 

stop, coach ID #, time are announced upon stop 

request activation 

$761.11 
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41 

32.12  

PASSENGER STOP 

REQUEST/EXIT 

SIGNAL 

Change from Faraday chime signal for stop request 

system to I/O Controls Chime 
-$387.00 

42 

19.13  

ELECTRICAL 

COMPONENTS 

Delete DOAS 4-way flashers activated by doors; 

left dash panel switch -$76.00 

43 

30.15  

PASSENGER 

Change from Advertising frame for 

routes/schedules on back of electronics cabinet to 

Passenger information holders; (2) frames to retain 

17" W x 11" H; (3) stainless steel of aluminum 

take-one boxes (retain 1-1/4" stack of 4-1/4" wide 

media 4" deep) mounted on SS window pillars 

$33.33 

44 

32.13 

COMMUNICATIONS - 

CAMERA 

SURVEILLENCE 

SYSTEM 

Change from Video surveillance system (12) 

camera pre-wire only to Kratos surveillance system 

(10) camera with (2) additional transit lane only 

enforcement cameras, silent alarm, health monitor 

tool, wireless bridge/software 7 viewing stations, 

with door camera tied to MFD 

$37,084.44 

45 

32.14  

MOBILE RADIO 

SYSTEM 

Change from Motorola XPR 2500 two-way radio; 

antenna access plate, flexible conduit with pull cord 

to Harris mobile radio pre-wire only 
-$900.00 

46 

18.3 

ENVIRONMENTAL 

AND MOUNTING 

REQUIREMENTS 

Delete DOAS remote mount alternator voltage 

regulator A2-317 with jumper cable & 5 amp fuse 
-$150.00 

47 

7.46  

FITTINGS AND 

CLAMPS 

Change from Breeze constant tension clamps on 

cooling system - stainless steel 360-degree seal to 

Silicone cooling hoses with Breeze constant tension 

clamps 

$0.00 

48 
11.14  

YELLOW PADS 

Delete DOAS yellow jacking plates 
-$125.00 

49 
7.45  

FLUID LINES 

Delete DOAS engine compartment hydraulic hoses 

with outer cover or sheath -$300.00 

50 

17.2  

OPTION REQUIRING 

ACCELERATOR 

INTERLOCK 

WHENEVER FRONT 

DOORS ARE OPEN 

Delete DOAS Special interlock - engage service 

brake system to stop movement of bus whenever 

front doors are open 
-$200.00 
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51 

19.5  

BATTERY 

COMPARTMENT 

DOAS battery door retained open by gas prop 

$0.00 

52 

28.11  

SERVICE 

COMPARTMENTS 

AND ACCESS DOORS 

- ACCESS DOORS 

DOAS engine compartment door will swing up & 

be secured with 5/16" square latch 

$0.00 

53 

28.11  

SERVICE 

COMPARTMENTS 

AND ACCESS DOORS 

- ACCESS DOORS 

Keep LED service area lighting (5) engine 

compartment; electronics enclosure; electrical 

junction box; passenger door operator 

compartments 
$0.00 

54 

19.2  

TWO 8D BATTERY 

UNITS 

Change from batteries (2) Deka 8D with side post 

connections, 1300 CCA's per battery to (2) Deka 

8A8D AGM Magna Power with side mount 

threaded terminals 

$711.11 

55 

28.11  

SERVICE 

COMPARTMENTS 

AND ACCESS DOORS 

- ACCESS DOORS 

DOAS engine door gas operated shock with safety 

locks to engine door gas operated shock with safety 

lock on left strut. $0.00 

56 
19.4 JUMP-START 

CONNECTOR   

Delete DOAS Anderson 350 jump start connector 

w/ dust cap at engine & front bumper -$372.00 

57 
1.14 

 TRAINING 

Delete DOAS training per specification 
-$500.00 

58 
32.18  

ANTENNA 

Delete DOAS roof-mount RF/GPS/Cellular antenna 
-$250.00 

59 

32  

SIGNAGE AND 

COMMUNICATION - 

DESTINATION SIGNS 

Change from Twin Vision 100% Amber LED 

Destination Signs - front/side/rear; foot switch 

activated emergency message; programming 

software & data transfer device to Luminator 

destination signs - color front; amber 

curbside/street side/rear and dash mounted run 

number sign; emergency button & wireless 

upload/download; with final commissioning 

$4,997.78 

60 

7.40 SERVICE Change from Magnetic drain plugs (3) - engine, 

transmission, rear axle to Femco dripless drain plug 

on all lubricant sumps 
$4.44 

61 
1.12 MAINTENANCE 

AND INSPECTION 

Delete DOAS engine oil sampling port - Titan 

probalyzer OD-1014 -$115.00 
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62 

1.12 MAINTENANCE 

AND INSPECTION 

Change from Transmission oil sampling port - 

Titan probalyzer OD-1014 to Polaris Labs oil 

probalyzer mini gauge oil sampling system - SIL 

17-TR-96 and Probalyzer oil sampling device on 

Allison traction motor 

$0.00 

63 

17.5  

AIR LINES AND 

FITTINGS 

Test ports for:  air intake, exhaust, pneumatic, 

charge air 7 cooling system to test port on surge 

tank; 1/8” NPT Schrader valves  
-$367.00 

64 

27  

HEATING, 

VENTILATING AND 

AIR CONDITIONING   

Change from Thermo King Athenia AMII brushless 

HVAC system; R407C, X430 compressor, 

Intelligaire III, Electronic pressure display to 

Thermo King Athenia AMII brushless HVAC 

system; R407C, X430 compressor, Intelligaire III, 

20% fresh air; with final commissioning 

$0.00 

65 

27  

HEATING, 

VENTILATING AND 

AIR CONDITIONING   

Delete DOAS (5) sets of Thermo King Diagnostic 

equipment including cable/CANDIAG with 

additional data port in driver's area -$2,192.00 

66 

1.5  

OVERALL 

REQUIREMENTS 

Change from Warranty - Complete bus 1 year / 

50,000 miles to Warranty - Complete bus 2 years / 

100,000 miles whichever occurs first 
$0.00 

67 

1.5  

OVERALL 

REQUIREMENTS 

Cummins standard warranty, 2 yrs/unlimited miles 

$0.00 

68 

7.22  

SCREEN IN FRONT 

OF THE RADIATOR 

Delete DOAS easily cleanable screen for radiator 

-$250.00 

69 

9.1.5  

DRY-BREAK FUEL 

FILLER 

Delete DOAS audible signal for indicating full 

diesel fuel tank -$269.00 

70 

19.3  

BATTERY CABLES 

Change from 4/0 battery cables to 4/0 color-coded 

battery cables; Red = primary; Black = Negative; 

other color for intermediate voltage cables 
$46.67 

71 

29.3  

PASSENGER 

INFORMATION 

DOAS interior decals English & Spanish to 

SFMTA specific interior decals. $1,392.22 

72 

29.6  

DOORWAY 

LIGHTING 

Change from LED lamps in door overhead at both 

passenger doors (2) per door to Door header LED 

strip light at both doors, 1.0" x 18.5" 
$0.00 

73 
32.20  

AVL SYSTEM 

Delete DOAS PA System with gooseneck mic, 

speakers, volume control, foot mounted switch -$871.00 
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74 
15.4  

STEERING 

Delete DOAS Spare OEM powder coated wheel 

only -$183.00 

75 

7.32  

RETARDER TRANSIT 

COACH 

Delete DOAS Transmission retarder disable switch 

-$76.00 

76 

 Change from delivery via drive away service to 

Marietta, GA to delivery via drive away service to 

San Francisco, CA 
-$2,298.00 

77 

31.1  

PASSENGER 

SEATING - 

ARRANGEMENTS 

AND SEAT STYLE 

Change from Passenger Seating - Freedman FW 

Mid-hi per FP#E62F3AC0001 to Passenger Seating 

- USSC Aries per FP#E2203EC0008; seats are blue 

cosmetic onserts with drain hole and that the lower 

deck seats have ADA stencil. 

$11,882.22 

78 

11.11  

TOWING 

Delete DOAS electrical plug connector for exterior 

lights when towing; with spring loaded dust cap, 

mounted at front of bus 
-$150.00 

79 

7.49  

OIL AND HYDROLIC 

LINES 

Add engine oil filler cap hinged and closed with 

spring pressure or positive locks $0.00 

80 

7.2  

PRIMARY 

PROPULSION UNIT 

AND TRACTION 

MOTOR 

Add 6.14:1 rear axle ratio 

$0.00 

81 
7.14  

COOLING SYSTEMS 

Add drain cocks in all low points of cooling system 
$0.00 

82 
8.1  

FUEL LINES 

Add Parker stainless steel teflon lines - fuel & oil 

lines only in engine compartment $222.22 

83 
6.14  

COOLING SYSTEMS 

Add propylene glycol with non-ethylene-glycol rust 

inhibitor in cooling system $168.89 

84 

27  

HEATING 

VENTILATING AND 

AIR CONDITIONING 

Add shutoff valves 1/4 turn (at front heater core) 

$166.67 

85 

7.23  

STANDARD 

REQUIRED FOR 

COOLANT 

FILTERATION 

Add spin-on water filter 

$166.67 



 

 A1.A-8 SFMTA-2021-07 

n:\ptc\as2012\1000419\01491058.doc 
 

Item GA DOAS Reference Supplies &/or Services to be Furnished: Price 

86 

14.1  

SUSPENSION - 

GENERAL 

REQUIREMENTS 

Add EJ Ward tire pressure monitoring system 

$858.89 

87 

32.13 

COMMUNICATIONS - 

CAMERA 

SURVEILLANCE 

SYSTEM 

Add I/O Controls MFD include door activity 

display via surveillance camera per specification 

$1,265.56 

88 

32.17  

RADIO 

TRANSMITTER 

Standard 4 Interior Speakers and 1 Exterior 

Speaker $160.00 

89 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add speaker (1) external with 3-position switch:  

internal/external/both 

$166.67 

90 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add floor mounted PA switch 

$166.67 

91 
30.12  

INSULATION 

Add stainless steel wheelwells 
$1,666.67 

92 
30.9  

REAR BULKHEAD 

Add stainless steel rear bulkhead 
$415.56 

93 

28.11  

SERVICE 

COMPARTMENTS 

AND ACCESS DOORS 

- ACCESS DOORS 

Add Special curbside and roadside engine doors 

(Axess style doors to utilize horizontal hingers that 

fold door upwards) $0.00 

94 

27  

HEATING, 

VENTILATING AND 

AIR CONDITIONING 

Add rotary hardwired switch for HVAC with auto, 

A/C, heat and vent 
$0.00 

95 

27  

HEATING, 

VENTILATING AND 

AIR CONDITIONING 

Delete driver fan (2 speed) 

$0.00 

96 
24  

DRIVER'S SEAT 

Add seating adjustable track 
$0.00 
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97 

7.3  

ENERGY STORAGE 

AND CONTROLLER - 

HIGH VOLTAGE 

DEVICES 

Add high voltage equip/conductors identified "high 

voltage" 

$0.00 

98 

7.3  

ENERGY STORAGE 

AND CONTROLLER - 

HIGH VOLTAGE 

DEVICES 

Add vehicle identified on exterior "hybrid vehicle" 

$0.00 

99 

28.11  

SERVICE 

COMPARTMENTS 

AND ACCESS DOORS 

- ACCESS DOORS 

Energy storing devices door with 5/16" square 

latch. 

$0.00 

100 
2.3  

FIRE SAFETY 

Add fire retardant barrier between hybrid roof 

mounted components and bus roof $0.00 

101 

30  

INTERIOR PANELS 

AND FINISHES 

Add passenger compartment Docket 90 

$555.56 

102 

28.11  

SERVICE 

COMPARTMENTS 

AND ACCESS DOORS 

- ACCESS DOORS 

Add Special battery box/compartment with 

overheat & smoke sensor; with fire 

detection/suppression system with visual & audible 

alarm in driver's area; battery compartment 

mounted under driver's window box and dual 

access doors with non-conductive coating 

$0.00 

103 

19.5  

BATTERY 

COMPARTMENT 

Add warning notice in battery box & exterior not to 

pour water on battery equipment in case of fire $0.00 

104 

28.12  

ACCESS DOOR 

LATCH/LOCKS 

Add exterior access doors with square door key 

latches retained with over- center gas-gilled spring 

except doors under 36 square inches retained with 

over-center springs 

$0.00 

105 

28.12  

ACCESS DOOR 

LATCH/LOCKS 

Add maintenance compartment door with 5/16" 

square tool to access engine oil/traction motor fluid $44.44 

106 
30.2  

INTERIOR PANELS 

Add interior sidewalls with anti-graffiti vandalism 

treatment $222.22 

107 

30.13  

FLOOR COVERING 

Add "DO NOT STAND" decals inlayed in floor 

covering at each vestibule. Add 15" wheelchair 

inlay at each wheelchair securement area. 
$851.11 
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108 
30.13  

FLOOR COVERING 

Add stainless steel strip below yellow step nosing 

at outer edge of interior step riser treads $111.11 

109 
30.13  

FLOOR COVERING 

Add yellow/black caution strip decal on each 

vertical face of step $111.11 

110 

31.14  

PASSENGER DOORS 

Add when door emergency unlocking devices 

actuated door interlock throttle system returns 

engine to idle; door interlock brake system applies 

regardless of position of override switch 

$111.11 

111 
29.4  

EXTERIOR LIGHTING 

Add right turn cornering lamp installed between 

wheel well and exit doors $211.11 

112 

32.1  

CABLES AND 

ACCESSORIES 

Add Conduent digital voice announcement system 

wiring provisions only $12,427.78 

113 

32.1  

CABLES AND 

ACCESSORIES 

Add Drivecam wiring provisions 

$930.00 

114 

32.15 ELECTRONICS/ 

EQUIPMENT 

COMPARTMENT 

Change from low tower to Full-height electronic 

tower; white, heavy-duty slide out trays; 12-volt, 

30-amp bus bar with 30 amp circuit breaker; and J-

box mounted in electrical tower 

$0.00 

115 
30.21  

FARE COLLECTION 

Add Clipper System wiring provisions only with 

final commissioning 
$2,675.56 

116 

32.21  

AUTOMATIC 

PASSENGER 

COUNTING 

Add IRIS automatic passenger counter at both 

doors with IRMA sensor 
$6,055.56 

117 

29.2  

DECALS, 

NUMBERING AND 

SIGNING 

Add braille vehicle number sign placed according 

to ADA 
$46.67 

118 
32.20  

AVL SYSTEM 

Add GTT Opticom 2101 and Opticom 4010 traffic 

signal priority equipment with final commissioning $9,111.11 

119 

28.4  

PEDESTRIAN 

SAFETY 

Add S1 Guard mounted curbside in front of rear 

axle wheel $2,263.33 

120 

14.1  

SUSPENSION - 

GENERAL 

REQUIREMENTS 

Add Ferry riser with capability to activate while 

vehicle is in motion 
$1,566.67 
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121 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add hill holder switch with cover 

$84.44 

122 

23.7  

PEDAL ANGLE - 

BRAKE AND 

ACCELERATOR 

PEDALS - 

ADJUSTABLE BRAKE 

AND ACCELERATOR 

PEDALS (OPTIONAL) 

Add Kongsberg adjustable pedal system 

$1,222.22 

123 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add sweeper switch 

$84.44 

124 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add turn signal disable switches located in the SDS 

cabinet (separate switch for LH and RH turn 

signal). $168.89 

125 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add silent alarm switch and event marker button 

with HELP message & notification to SFMUNI 

Central Control $84.44 

126 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add visible indicator and audible alarm for the 

following - low oil, low coolant, hot engine, low 

hydraulic fluid $144.44 

127 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add operator switch to convert rear doors to power 

doors with simultaneous opening/closing of both 

door valves $84.44 

128 

17.1  

PASSENGER DOOR 

INTERLOCKS 

Add front/rear door interlock 

$255.56 
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129 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add audible alarm when override switch is in "ON" 

position. 

$111.11 

130 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add dual electric horns 

$0.00 

131 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add Floyd Bell exterior audible curbside turn 

signal alarm, Model XB-V09-630-S(F) with (2) 

independent override toggle switches:  (1) for each 

turn; installed in a secured locking compartment 
$257.78 

132 

30.3  

DRIVER AREA 

BARRIER 

Add AROWGlobal MV308 driver protection 

system plus ENC extension to windshield $6,463.33 

133 

23.7  

PEDAL ANGLE - 

DRIVER'S 

AMENITIES 

Add trash receptacles per spec; (1) cylindrical 13" 

H 6" Diameter mounted to outside of driver barrier; 

(1) small capacity mounted on operator panel $124.44 

134 

23.7  

PEDAL ANGLE - 

DRIVER'S 

AMENITIES 

Add storage locker with latch; (4) cubic feet 

$411.11 

135 
16.5  

HUBS 

Add oil hub seals 
$0.00 

136 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add parking brake warning; if parking brake is not 

applied and master run switch is in off position; 

interior audible warning and blinking warning 

lights 
$0.00 

137 

16.7  

DRUM BRAKES 

(OPTIONAL) 

Add MGM E-stroke with system status indicator 

$2,744.44 

138 

17.5  

AIR LINES AND 

FITTINGS 

Add air lines copper tubing where necessary with 

nylon flex lines at the end $400.00 

139 

17.5  

AIR LINES AND 

FITTINGS 

Add blue nylon tubing for the suspension system 

$0.00 
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140 

14.1  

SUSPENSION - 

GENERAL 

REQUIREMENTS 

Add hydraulic diagnostic quick-coupler ports (1) 

supply (1) return 
$258.89 

141 

17.5  

AIR LINES AND 

FITTINGS 

Add all hydraulic lines to be tagged from hydraulic 

system only $0.00 

142 
32.20  

AVL SYSTEM 

Add Fleetwatch electronic odometer data recorder 
$833.33 

143 

5.1  

AUTOMATIC ENGINE 

PROTECTION/SHUTD

OWN OVERRIDE 

FEATURE 

Add remote diagnostic communication for 

Cummins engine 

$258.89 

144 
9.2.7  

FUELING SYSTEM 

Add pipe plug to check fuel pressure on secondary 

fuel filter housing $0.00 

145 

19.10  

CIRCUIT 

PROTECTION 

Add circuit breaker wires not in the J-box to be 

soldered $111.11 

146 

9  

DESIGN AND 

CONSTUCTION 

Add exterior fasteners stainless steel except where 

mechanical requirements impose graded steel 

fasteners 
$0.00 

147 

23.5  

NORMAL BUS 

OPERATION 

INSTRUMENTATION 

AND CONTROLS 

Add Clever Devices stealth mic 

$1,333.33 

148 
2.1  

INTERIOR NOISE 

Add Sikadamp sound deadening material on 

wheelwells and rear engine bulkhead $444.44 

149 

11.7  

ENGINE OR MOTOR 

COMPARTMENT 

BULKHEADS 

Add rear engine bulkhead connectors 

$2,222.22 

150 

9  

DESIGN AND 

CONSTUCTION 

Add bolts per specification; bolts smaller than 1/4" 

do not project more than 1 1/2 threads plus 1/4"; 

bolts 1/4" or larger do not project more than 8 

threads 

$0.00 

151 

1.5  

OVERALL 

REQUIREMENTS 

Add copy of vehicle traveler book with each 

delivery - hard copy and electronically $0.00 
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Item GA DOAS Reference Supplies &/or Services to be Furnished: Price 

152 

1.5  

OVERALL 

REQUIREMENTS 

Add manuals - electronic plus following hard 

copies:  (5) maintenance manuals; (5) parts 

manuals with OEM subcomponent p/ns as 

available; (100 operator manuals) 

$22.22 

153 
1.5 OVERALL 

REQUIREMENTS 

Add schematics and diagrams 11" x 17" format 

included in sturdy 3-hole plastic binder $0.00 

154 

1.12 MAINTENANCE 

AND INSPECTION 

Add preventative maintenance filter kit - engine 

fluid/air filters, Allison fluid filters, HVAC air 

filters 
$900.00 

155 

1.5  

OVERALL 

REQUIREMENTS 

Add towing during warranty 

$0.00 

156 

1.5  

OVERALL 

REQUIREMENTS 

Add Warranty - 3 year/150,000 miles for:  brake 

system (excluding friction material, EMP 

(WTY003), power steering system, door system, air 

system including compressor, dryer, tanks and 

valves, wheelchair ramp, destination sign, voice 

annunciation system, engine starting system, 

alternator 

$0.00 

157 

15.3  

STEERING WHEEL, 

GENERAL 

Add Vehicle Improvement Product steering wheel, 

p/n BKBL1824D4V $0.00 

158 
32.20  

AVL SYSTEM 

Add ViriCiti Telematics - hardware and initial 

license $2,882.22 

    

Total:    $822,481.41  

PPI:  1.61%  $13,241.95  

Total: 

 

  

 

$835,723.36  
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Schedule 1B – Spare Parts List 

 
ITEM DESCRIPTION PRICE 

FRONT AXLE & SUSPENSION 
 

LATERAL ROD FRONT SUSPENSION - 13616501      

includes brackets bushings and sleeves $743.43 

end bushings yellow 2 piece - 750303 $7.01 

sleeve for yellow bushing - 750307 $8.17 

blue split bushing - 750305 $20.78 

FRONT SUSPENSION SPRING - includes 1 spring and all hardware to 

install - 13611050 $344.22 

SHOCK ABSORBERS  FRONT- includes bushings and washers - 

13006401 $195.51 

FRONT AIR BAG - 13006301 $153.40 

SLACK ADJUSTERS FRONT RH - 7510776 $144.94 

SLACK ADJUSTERS FRONT LH - 7510777 $144.94 

FRONT BRAKE KIT - 750171 - includes 1 set of shoes, rollers springs and 

spacers $211.28 

FRONT BRAKE DRUM - 750251 $275.35 

TIE ROD END LH - 75230131 $169.18 

TIE ROD END RH - 75230132 $169.18 

TIE ROD ASSY - INCLUDES  CENTER LINK BAR - 751310245 $412.58 

REAR AXLE & SUSPENSION   

REAR SUSPENSION SPRING - 13614350 - includes all hardware to 

mount, bolts washers, u-bolts and plates $431.80 

SHOCK ABSORBERS REAR - includes bushings and washers - 13006501 $195.51 

REAR AIR BAG - 13616601 $162.60 

SLACK ADJUSTERS REAR - RH&LH - 750111 $145.36 

BRAKE KIT REAR - 753014707 - includes 1 set of shoes, rollers, springs 

and spacers 
$159.35 

REAR BRAKE DRUM - 750253 $139.56 

PANHARD ROD - 13005601 $349.51 

DRIVELINE - HYBRID $1,474.13 

STEERING   

STEERING WHEEL - 19008501 $80.49 

STEERING COLUMN - 19008401 $759.69 

HORN BUTTON - 19018501 $17.82 

TURN SIGNAL SWITCH - IN COLUMN - 7147840 $104.36 

HORN BRUSH CONTACT KIT - 7144979 $62.91 

STEERING GEAR - 12005901 $1,149.06 
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ITEM DESCRIPTION PRICE 

DRAGLINK - 13614001 $396.16 

INTERIOR COMPONENTS   

DRIVER SEAT USSC - 9100 alx $3,418.01 

KIT - SLIDE STOW DRIVER PROTECTION SYSTEM $7,621.45 

WINDSHIELD SHADE - 55207601 $187.79 

INTERIOR REAR VIEW MIRROR - 45600501 $68.09 

STEERING COLUMN COVER BACKSIDE - 55617302 $32.59 

STEERING COLUMN COVER FRONT SIDE - 55617301 $32.59 

ELECTRICAL   

I/O MODULES ALL     

MBC-HUB-05 - MAIN BUS CONTROLLER DIO-1616-02 - DIGITAL 

MODULE (4) MFD-03 - MULTI-FUNCTION DISPLAY VDL-01 

VEHICLE DATA LOGGER 

ATS-01 AUTOMATIC TEST SYSTEM 

GW-J1939-J1708-01 - GATEWAY MODULE 

$18,781.84 

LED EXTERIOR LIGHTS - all DIALIGHT including stepwell and license 

lights 
$1,777.74 

BATTERY SHUT OFF SWITCH - 26200902 $237.35 

CIRCUIT BREAKER 150 AMP - 1007863 $50.64 

CIRCUIT BREAKER 90 AMP - 1268184 $42.85 

LIGHT ENG COMPARTMENT - 1221829 $9.09 

TOGGLE SWITCH ON-OFF - 1050129 $9.09 

TOGGLE SWITCH 3 WAY - 1134253 $12.53 

GAUGE - SPEEDO - 26017302 $431.67 

GAUGE - DUAL AIR - 1355007 $255.36 

SWITCH PUSH TO START - 1218783 $14.68 

SWITCH - DAY/NIGHT/RUN - 1278229 $85.44 

PANEL - DAY/NIGHT/RUN - 29200912 $261.86 

SWITCH - ENTRANCE DOOR - 29001101 $8.35 

ENTRANCE LIGHT INTERIOR - 26004802 $19.38 

DRIVER LIGHT OVERHEAD - 26012387 $34.60 

SWITCH KNEEL - 26005720 $29.69 

SWITCH SIDE DOOR SMALL - 26005701 $11.06 

SWITCH SIDE DOOR LARGE - 26005710 $45.41 

HEADLIGHT ASM CURBSIDE - 26902221 $167.78 

HEADLIGHT ASM ROADSIDE - 26902220 $167.78 

SWITCH LOW PRESSURE - 20012401 $31.16 

SWITCH SERVICE BRAKE - 26003701 $31.16 

SWITCH STOP LIGHT - 8009102 $31.16 

SWITCH PRESSURE 20 psi - 13900901 $31.16 
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ITEM DESCRIPTION PRICE 

SWITCH PRESS PARK BRAKE - 8004434 $31.16 

HVAC COMPONENTS   

front blower assy - 680147 $297.75 

front evap coil - 680141 $276.80 

front heat coil - 680145 $284.15 

front flow control valve - 690135 $87.60 

filter front defroster - 64052801 $31.11 

EXTERIOR COMPONENTS   

BUMPERS - ROMEO RIM   

50004901 - front transit style $1,445.94 

1300623 - rear bumper $1,487.22 

EXTERIOR MIRRORS   

45606104 - roadside ext mirror w/ t/s in glass $710.05 

45606004 - curbside ext mirror w/ t/s in glass $997.22 

mirror head only - roadside - 900353 $459.45 

mirror head only - curbside - 900351 $459.45 

glass flat roadside - 900355 $35.67 

glass convex roadside - 900357 $35.67 

glass flat curbside - 900403 $35.67 

glass convex curbside - 900427 $35.67 

mirror arm curbside - head to bus - 900331 $247.43 

mirror switch - 55615101 $77.45 

WINDOWS (bus kit) - LAY IN GLAZED, QUICK CHANGE, HEAVY 

DUTY 

W/ 3/4 EGRESS WINDOWS AND AVAILABLE INNER LINERS, 

CLEAR ANODIZED FRAMES 

$15,225.08 

BIKE RACK - BYK-RAK 3 position rack 

3 pos S/S black with sensor, spring assisted pivot bracket w/ 

sensor, mounting bracket kit 
$1,764.38 

WINDSHIELD - curbside 48640601 $388.80 

WINDSHIELD - roadside 48640501 $388.80 

GLASS DEST SIGN - 48640701 $177.53 

GASKET WINDSHIELD - 48642701 $246.77 

CORNER WINDSHIELD GLASS CURBSIDE - 48626701 $99.91 

CORNER WINDSHIELD GLASS ROADSIDE - 48626801 $99.91 

WIPER ARM curbside and roadside- 51002501 $85.75 

WIPER BLADE - 51003301 $35.34 

WIPER MOTOR ROADSIDE - 51002801 $231.79 

WIPER MOTOR CURBSIDE - 51002701 $231.79 
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ITEM DESCRIPTION PRICE 

WASHER BOTTLE W/ PUMP - 51002953 $61.00 

WIPER WASHER SWITCH - 51002101 $127.87 

FENDER FLARE - 45010605 $51.24 
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Schedule 1C – Special Tools List 

 
DESCRIPTION MODEL # PART NUMBER PRICE 

Dell Latitude Rugged 14 laptop 

computer; equipped with 500 GB of 

SSD memory, 8 GB of RAM, one USB 

and one serial (RS232) port 

     $8,651.00  

I/O Controls Diagnostic Software, PC 

Real Time Logic Monitoring 

G4 PC Real 

Time 

G4-DINEX-

RTLM-V1 

 $4,235.00  

I/O Controls, Diagnostic Software, G4 

Utility 

G4 Utility G4-DINEX-

UTILIY-V1 

 $142.00  

I/O Controls, Diagnostic Cable, G4-

MBC USB Hub to PC 

G4-MBC CBL-0060  $49.00  

Thermo King Diagnostic Tools and 

Software 

CANDiag 
  

 $1,138.00  

Cummins Diagnostic and 

Troubleshooting Software Per Year 

INSITE 
  

 $846.00  

DPA 5 USB Interface Cable Kit 

(Datalink Adapter) for Cummins, 

Allison, WABCO 
DPA 5 

DG-DPA5-BT-

C1- KIT  $1,062.00  

Allison DOC Premium (download) 1st 

year 

H 40/50 EP 93510  $1,271.00  

Allison Renewal Per Year      $565.00  

Meritor WABCO/ABS Diagnostics TOOLBOX MWTOOLBOX11  $635.00  

EMP Nexiq USB-Link WTY008 7520039009  $1,410.00  

Discharge Hose Blowout Adapter Amerex 12129  $110.00  

Fire Alarm/Simulator module Amerex 21447  $277.00  

Safety Net Interface Software Amerex 16609  $602.00  

Engine Dolly      $720.00  

Set of OEM installation & removal tools 

to maintain the differential and propeller 

shaft systems; 1 set of overhaul tools 

     $1,020.00  

(1) Towing Adapter      $780.00  
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DESCRIPTION MODEL # PART NUMBER PRICE 

Complete set of industrial quality 

electrical & electronic system test 

equipment and diagnostic tools to 

include digital multi-meters (Fluke 87E), 

scope meters (Fluke 124), carbon pile 

testers, inductive pick-up ammeters. 

Note: PLC logic analysis software & 

computer interface connectors quoted 

separately; see I/O Controls 

    

 $4,298.00  

Power Adapter Harness H 40/50 EP J-50111-A  $1,818.00  

Adapter, AED Breakout Box Harness H 40/50 EP J-46711  $1,632.00  

Adapter, AED Breakout Box Harness H 40/50 EP J-46712  $1,632.00  

Adapter, AED Load Box H 40/50 EP J-46709  $1,362.00  

Box, 100 Pin Breakout H 40/50 EP J-39700  $1,248.00  

Driver Handle H 40/50 EP J-8092  $46.00  

Eye, Front Pump Lifting H 40/50 EP J-49834  $226.00  

Fixture, ESS Remover & Installer H 40/50 EP J-46713  $1,748.00  

Fixture, Stator Housing Lifting H 40/50 EP J-46701  $1,524.00  

Gauge, Converter Shim H 40/50 EP J-38548-A  $208.00  

Harness, 4th Gen TCM Breakout H 40/50 EP J-47275  $1,164.00  

Installer & Remover, Bearing Race H 40/50 EP J-48365  $590.00  

Installer, Bearing H 40/50 EP J-48139  $350.00  

Installer, Bushing H 40/50 EP J-48141  $216.00  

Installer, Bushing H 40/50 EP J-48142  $227.00  

Installer, C1 Housing Inner Race H 40/50 EP J-48341  $211.00  

Installer, C1 Housing Roller BRG H 40/50 EP J-48347  $358.00  

Installer, CM/Relay Valve H 40/50 EP J-46706  $336.00  

Installer, Damper Assembly Bushing H 40/50 EP J-48124  $178.00  

Installer, Front Support Bushing H 40/50 EP J-48122  $319.00  

Installer, Front Support sceau H 40/50 EP J-46699  $389.00  

Installer, Inner Bearing Race H 40/50 EP J-48128  $204.00  

Installer, Input & Output Shaft Bushing H 40/50 EP J-48131  $173.00  

Installer, P2 Carrier Bushing H 40/50 EP J-48133  $214.00  

Installer, P2 Drive Hub Bushing H 40/50 EP J-48132  $350.00  

Installer, Pump Assembly Bushing H 40/50 EP J-48123  $175.00  

Installer, Rear Output Shaft H 40/50 EP J-46702  $418.00  

Installer, Tapered Bearing H 40/50 EP J-48361  $187.00  

Installer, Trim & Block Valve H 40/50 EP J-46705  $353.00  
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DESCRIPTION MODEL # PART NUMBER PRICE 

Kit, ESS Overhaul H 40/50 EP J-48772-A  $3,898.00  

Kit, Milliohm Meter Master H 40/50 EP J-50730  $2,892.00  

Kit, Power Adapter Harness H 40/50 EP J-50165  $804.00  

Load Box to 9-pin Harness H 40/50 EP J-52069  $150.00  

Megatest H 40/50 EP AMB-45  $1,424.00  

Meter, High Impedance Digital H 40/50 EP J-46708  $2,120.00  

Pins, Guide H 40/50 EP J-50101  $211.00  

Protector, Stator H 40/50 EP J-48149  $307.00  

Remover, 33MM Bushing H 40/50 EP J-48130  $463.00  

Remover, Bearing and Race H 40/50 EP J-48125  $523.00  

Remover, C2 Retaining Ring H 40/50 EP J-48530  $1,076.00  

Remover, Compression Spring H 40/50 EP J-48129  $595.00  

Remover, Taper Bearing H 40/50 EP J-48612  $245.00  

Set, Medium Glove/Protector H 40/50 EP J-50090  $281.00  

Tool, Selective Shim Measurement H 40/50 EP J-48344  $958.00  

Wrench, Oil Filter H 40/50 EP J-45023-A  $65.00  

Wrench Output Shaft Spanner H 40/50 EP J-46703  $600.00  

Stand, 6000 LB Engine W/Plate H 40/50 EP 1750A  $9,898.00  

Fixture, Stator Housing Lifting H 40/50 EP J-46701  $1,475.00  

Pressure gauge to test surge tank      $78.00  

 

 



 

 B-1 

 

SFMTA-2021-07 

n:\ptc\as2012\1000419\01491058.doc 

 

Exhibit B 

 

Project Delivery Schedule 

 

Item 
Days after 

Notice-to-Proceed 

1) Submittal of Baseline Schedule and Management Work Plan 30 

2) Submittal of Vehicle drawings, control, Reliability Program 

Plan and test plans  
180 

3) Submittal of training program (including lesson plans) 180 

4) Delivery of prototype Coach1 180 

5) Submittal of draft operations, maintenance, parts manuals, 

recommended spare parts 

30 Days After Delivery of 

the Pilot Coach 

6) Approval of Prototype Coach (estimated) 210 

 

Item 
Days after 

Approval of Prototype 

7a) Production starts 84 

7b) Beginning of Coach delivery2 140 

8) Submittal of final operations, maintenance, and parts manual 
By the delivery of the 

Last Bus 

9) Delivery of special tools3 180 Days from the PO 

from SFMTA  

10) Completion of Coach delivery 231 

1. Approval to deliver the prototype will not be granted until after receipt and approval of all 

Vehicle drawings, controls and test plans. 

2. Approval to deliver production Vehicles will not be granted until after submittal of a 

satisfactory training plan (to be approved by the SFMTA); draft operations, maintenance, and 

parts manuals; all computer software, manuals, document and demonstrate their operation 

and after successful completion of all appropriate tests. 

3. The delivery of the special tools is dependent on the shipping lead times agreed upon with 

the Suppliers after the SFMTA selects the final tool list.  
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