
THIS PRINT COVERS CALENDAR ITEM NO.: 12 

 

SAN FRANCISCO 

MUNICIPAL TRANSPORTATION AGENCY 

 

DIVISION:  Capital Programs and Construction 

 

BRIEF DESCRIPTION:  
 

Awarding SFMTA Contract No. 1313R1, 16th Street Improvement Project, to JMB Construction, 

Inc., to install traffic signals, overhead wires, pedestrian and transit bulbs, and to replace the sewer on 

16th Street between Church Street and Potrero Streets, in the amount of $16,269,609, and for a term 

of 550 days to Substantial Completion. 

 

SUMMARY: 

 On June 22, 2021, the Director of Transportation notified the SFMTA Board of Directors that 

he had authorized a bid call for Contract No. 1313R1, 16th Street Improvement Project 

(Project). 

 The Project is for the installation of traffic signals, overhead wires, pedestrian and transit 

bulbs, and related work, including replacement of the sewer along the 22-Fillmore route on 

16th Street between Church Street and Potrero Streets. 

 On August 12, 2021, the SFMTA publicly opened five bids for the Project. JMB Construction 

was the responsible bidder that submitted the lowest responsive bid. 

 

ENCLOSURES: 

1. SFMTAB Resolution 

2. Project Budget and Finance Plan 

3. SFMTA Resolution No. 14-041 http://www.sfmta.com/sites/default/files/agendaitems/3-28-

14%20Item%206%20TEP%20CEQA%20approval%20resolution.pdf 

4. TEP FEIR http://www.sf-planning.org/index.aspx?page=2970 

5. Mitigation Monitoring and Reporting Program 

https://www.sfmta.com/sites/default/files/agendaitems/3-28-

14%20Item%207%20TEP%20Service%20Changes%20-%20MMRP.pdf 
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PURPOSE 

 

The purpose of this calendar item is to award SFMTA Contract No. 1313R1, 16th Street Improvement 

Project to JMB Construction, Inc., to install traffic signals, overhead wires, pedestrian and transit 

bulbs, and to replace the sewer on 16th Street between Church Street and Potrero Streets, in the 

amount of $16,269,609, and for a term of 550 days to Substantial Completion. 

 

STRATEGIC PLAN GOALS AND TRANSIT FIRST POLICY PRINCIPLES 

 

The work to be performed under Contract No. 1313R1 supports the following SFMTA Strategic Plan 

Goals and Objectives: 

 

Goal 1:  Create a safer transportation experience for everyone.  

Objective 1.2 Improve the safety of the transportation system.  

 

Goal 2:  Make transit and other sustainable modes of transportation them most attractive and 

preferred means of travel. 

Objective 2.1 Improve transit service. 

 

Goal 3:  Improve the quality of life and environment in San Francisco and the region. 

Objective 3.2 Advance policies and decisions in support of sustainable transportation and 

land use principles. 

Objective 3.4 Provide environmental stewardship to improve air quality, enhance resource 

efficiency, and address climate change. 

 

The work to be performed under Contract No. 1313R1 supports the following Transit First Policy 

Principles:  

 

1. To ensure quality of life and economic health in San Francisco, the primary objective of the 

transportation system must be the safe and efficient movement of people and goods.  

2. Public transit, including taxis and vanpools, is an economically and environmentally sound 

alternative to transportation by individual automobiles. Within San Francisco, travel by public 

transit, by bicycle and on foot must be an attractive alternative to travel by private automobile. 

3. New transportation investment should be allocated to meet the demand for public transit 

generated by new public and private commercial and residential developments. 

 

DESCRIPTION  

 

The Project is the second construction contract of the 16th Street Improvement Project, which is part 

of the SFMTA’s Muni Forward Program (formerly, the Transit Effectiveness Program [TEP]), to 

reduce travel times and enhance safety and reliability across the SFMTA’s transit network. The first 

construction contract, which covered the segment along 16th street between Potaro street and 3rd 

street, was awarded in August of 2018 and reached substantial completion in July of 2020. This 
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second contract covers the segment along 16th street between Church Street and potrero street. 

 

The TEP report identified Travel Time Reduction Proposals (TTRPs) for several Muni transit lines. 

These TTRPs are engineering strategies oriented to specifically address the delays transit vehicles 

experience along rapid routes. The TTRPs draw from the Transit Preferential Streets Toolkit, which 

includes different engineering measures to improve transit service. The 22-Fillmore was one of the 

transit lines for which a TTRP was identified. 

 

The 22 Fillmore trolley bus line, as identified in the TEP report, is a “Transit Priority” route. It is an 

important connector between the Marina District to Potrero Hill and the Dogpatch neighborhood.  

The line carries almost 18,000 passengers daily, at an average travel speed of seven miles per hour 

during peak periods. Sources of delay include closely spaced bus stops and traffic congestion. 

 

The Project will realign a portion of the 22-Fillmore route to continue along 16th Street onto Third 

Street and terminate at Mission Bay Boulevard  North at 3rd Street instead of at 3rd and 20th Streets. 

The segment of the project corridor covers approximately one and a half miles along 16th Street 

between Church and Potrero Streets.  

 

The SFMTA's Capital Programs and Construction Division (CP&C) previously advertised this work 

as Contract 1313 on November 14, 2019. The SFMTA received two bids on January 31, 2020. An 

examination of the lowest bidder’s safety record revealed that the bidder did not meet the minimum 

qualifications criteria. Therefore, the SFMTA rejected the lowest bid, resulting in objections and 

requests for hearing, which could have potentially been subject to expensive and lengthy litigation. 

 

On May 18, 2020, the Director of Transportation notified the SFTMA Board of Directors that he had 

authorized staff to reject all bids received. 

 

CP&C re-advertised this work as Contract 1313R on August 25, 2020. The SFMTA received five 

bids on October 29, 2020.  After receipt of bids, the Agency received several protests regarding 

bidders’ qualifications to perform the work. It appeared that the bidders were unclear about the 

minimum qualifications in the contract documents. Additionally, while evaluating all the bids, the 

team performed a value engineering analysis on the project scope and functionality of the key 

elements, based on the most recent data. The value engineering effort resulted in a cost reduction of 

approximately 30% and schedule reduction of approximately 25%. 

 

As a result, on January 27, 2021, the Director of Transportation notified the SFTMA Board of 

Directors that he had authorized staff to reject all bids received. The SFMTA issued the notification 

rejecting all Bids on the same day. 

 

BIDS RECEIVED 

 

On June 22, 2021, the Director of Transportation reissued a bid call for the Project as Contract No. 

1313R1.  
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On August 12, 2021, the SFMTA received the following five bids: 

 

No. Bidders Total Bid Price 

1 NTK Construction, Inc. $24,778,253.00 

2 Mitchell Engineering $17,367,055.00 

3 Esquivel Grading and Paving, Inc. $17,321,292.84 

4 JMB Construction, Inc. $16,269,609.00 

5 Bauman Landscape and Construction, Inc. $14,047,754.90 

 

The engineer’s estimate for the work was $15,156,000.  

 

On August 17, 2021 the SFMTA received a letter from Bauman Landscape & Construction, Inc. 

(Bauman), requesting to withdraw its bid due to several clerical errors in filling out the bid amount in 

the Schedule of Bid Prices. Public Contract Code (PCC) Section 5101 allows the awarding authority 

to consent for the bidder to be relieved of its bid on the ground of mistake provided that all the 

elements of PCC Section 5103 are satisfied.1 On August 20, 2021, the SFMTA determined that 

Bauman’s bid satisfied the requirements of PCC Sections 5101 and 5103. On August 20, 2021, the 

SFMTA granted Bauman’s request to withdraw its.  

 

The bid submitted by JMB Construction (JMB) was seven percent above the engineer’s estimate. 

Staff concluded that although there is variation in some of the individual bid items, the SFMTA 

obtained a fair and reasonable price for the Project. 

 

The time allotted to substantially complete construction of the Project is 550 days from the date of the 

written Notice to Proceed to Substantial Completion.  The Contractor must complete all remaining 

work within 90 days from Substantial Completion, with the exception of the maintenance and plant 

establishment period.  The Contractor will have to maintain the landscaping for 1,095 days after the 

City establishes the commencement of the maintenance period. 

 

Bidders are required by the California Subletting and Subcontracting Fair Practices Act (Public 

Contract Code section 4104) to list all subcontractors that will perform more than one-half of one 

percent of the value of the Contract.  JMB listed the following subcontractors: 

 

 

                                                 
1 The elements in Section 5103 are:  

(a) A mistake was made. 

(b) [The bidder] gave the public entity written notice within five working days, excluding Saturdays, Sundays, and 

state holidays, after the opening of the bids of the mistake, specifying in the notice in detail how the mistake 

occurred. 

(c) The mistake made the bid materially different than he or she intended it to be. 

(d) The mistake was made in filling out the bid and not due to error in judgment or to carelessness in inspecting the 

site of the work, or in reading the plans or specifications. 
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Subcontractor Status Value 

Ronan Construction, Inc. LBE $485,704 

The Professional Tree Company  $37,800 

Nor-Cal Pipeline Service  $1,420,558 

RK Engineering, Inc. LBE $1,471,412 

Phoenix Electric Company  $2,220,660 

Bay Tech Engineering LBE $1,813,240 

Reliance Engineering LBE $155,000 

Hernandez Engineering LBE $500,000 

Marina Landscape, Inc.  $481,700 

 

The Contract Compliance Office reviewed the bid proposals and determined that JMB has made a 

commitment to achieve the 22% Local Business Enterprise (LBE) subcontracting participation goal 

established for this contract. 

 

The Contract Compliance Office also confirmed that JMB has committed to meeting the 

Nondiscrimination / Equal Employment Requirements of the contract and is in compliance with the 

City’s Equal Benefits ordinance. 

 

BIDDER’S SAFETY RECORD 

 

To be eligible to submit a bid for this Contract, all bidders were required to submit a Safety 

Prequalification Form, with supporting documents, at least 10 days before the bid date. Prior to the 

bid date, the SFMTA received the safety prequalification forms from six potential bidders. The 

SFMTA’s independent safety consultant evaluated the bidders’ safety prequalification forms and 

prequalified all six potential bidders, including JMB, to be eligible to bid. 

 

TRANSIT SERVICE IMPACT 

 

22 Fillmore trolleybus service will continue during construction. 

 

Following construction, service reliability and safety will improve due to the refurbishments and 

enhancements constructed under the Project.  

 

STAKEHOLDER ENGAGEMENT 

 

SFMTA staff conducted extensive outreach on the Project TTRP proposals starting in 2015.  

Outreach that began in 2015 included the following:  

 Over 10,000 mailers sent to residents on the corridor about open houses and surveys 

 3 public open houses prior to project approval  

 Direct engagement with over 25 neighborhood groups 

 Posters at bus stops to engage riders about the open houses and surveys 
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 Door-to-door outreach to merchants along the corridor prior to approval 

 Additional door-to-door outreach in 2018 to merchants to gauge loading needs 

 Briefings with community organizations to discuss the project and prepare for construction 

 Additional community open house focused on construction in spring 2019 

 Regular email updates to the project email list and community groups in advance of 

construction 

 Partnered with BRIDGE Housing and MHDC to win $5 million Affordable Housing and 

Sustainable Communities Program grant to help fund construction of over 150 affordable 

units at 1950 Mission Street 

 

Through these efforts, the SFMTA received considerable public input about the proposed 

enhancements. In general, the community noted support for implementation of transit-only lanes and 

improved pedestrian safety along the corridor. 

 

Several stops were preserved due to community feedback, including Valencia and Dolores streets. 

Left turn restrictions were made part-time only at most locations due to concern from motorists.  

 

Further public outreach will be scheduled both prior to and throughout the duration of construction to 

alert and engage communities within the Project area in multiple languages when needed. This will 

include door-to-door outreach to merchants, neighbors, and community-based organizations, and will 

include a variety of tactics in order to reach the widest base of people. These tactics will include a 

dedicated Project email and hotline; multilingual mailers, media ads, email alerts, flyers and multi-

lingual posters along the corridor, merchant and neighborhood association presentations, and other 

methods based on future community feedback. Our goal is to inform the community about the 

Project, while educating them about the benefits of the Project components and provide dedicated 

outreach staff to help resolve construction-related concerns.  SFMTA staff will continue District 

Supervisors briefings ahead of major milestones and continue to copy them on Project updates.  

As part of SFMTA’s Construction Mitigation Plan for the Project, Project staff are working with 

local businesses to help minimize construction impacts. In partnership with the Office of Economic 

and Workforce Development (OEWD) and a Small Business Working Group consisting of merchants 

representing the diverse needs of the corridor, the SFMTA is facilitating meetings to choose a 

marketing package that will help support small businesses and encourage foot traffic during 

construction. OEWD will also conduct door-to-door outreach to businesses on the corridor and 

provide one-on-one consulting services to merchants who request business support and/or technical 

assistance.   

FUNDING IMPACT 

 

This contract is funded by several sources: 2014 Transportation and Road Improvement General 

Obligation Bond (2014 GO Bond), developer impact fees, SFPUC Wastewater General Obligation 

Bond funds, and the City’s General Fund.  
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Total approved funding for this project is $67.3M. Of which approximately $39M has already been 

spent on Phase I. 

 

The budget and financial plan for this Project is presented in Enclosure 2. 

 

ENVIRONMENTAL REVIEW 

 

The proposed construction of capital improvements as described in the Transit Effectiveness Program 

is subject to the California Environmental Quality Act (CEQA). The TEP Final Environmental Impact 

Report (TEP FEIR) was certified by the San Francisco Planning Commission in Motion No. 19105 on 

March 27, 2014. Subsequently, on March 28, 2014 in Resolution No. 14-041, the SFMTA Board of 

Directors approved all of the TEP proposals, including the TTRP and Service-Related Capital 

Improvements, to improve transit performance along various Muni routes. As part of Resolution No. 

14-041, the SFMTA Board of Directors adopted findings under CEQA, the CEQA Guidelines, and 

Chapter 31 of the Administrative Code (CEQA Findings), and also adopted a Mitigation Monitoring 

and Reporting Program.  

 

In January 2016, the San Francisco Planning Department Environmental Planning Division reviewed 

proposed modifications to the TTRP.22 Expanded Alternative, referred to as the Modified Expanded 

Alternative. On January 8, 2016, the Planning Department issued a Note to File (TEP Checklist) to the 

TEP FEIR (Case Number 2011.0558E) for the proposed traffic signals, overhead wires, transit islands, 

and pedestrian and transit bulbs. On December 11, 2017, the Planning Department issued a Note to 

File (Case Number 2011.0558E) to the TEP FEIR for the proposed pedestrian improvements. Both 

Notes to File concluded that the proposed changes would not cause new significant impacts not 

identified in the FEIR or result in a substantial increase in the severity of previously identified 

significant impacts, and no new mitigation measures would be necessary to reduce significant impacts. 

 

On November 28, 2017, the Planning Department determined (Case Number 2017-015444ENV) that 

the proposed 16th Street sewer work (SFPUC - 16th Street Sewer Main Replacement Project on 16th 

St. from Dolores St. to Missouri St.) is categorically exempt from CEQA as defined in Title 14 of the 

California Code of Regulations Section 15302.  

 

The work under proposed Contract No. 1313R1 is within the scope of the TEP FEIR Notes to File 

and 2017 SFPUC - 16th Street Sewer Main Replacement Project on 16th St. from Dolores St. to 

Missouri St. Categorical Exemption.  

 

Copies of the CEQA documents are on file with the Secretary to the SFMTA Board of Directors and 

are incorporated herein by reference. 

 

OTHER APPROVALS RECEIVED OR STILL REQUIRED 

 

The City Attorney’s Office has reviewed the calendar item. No other approvals are required. 
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RECOMMENDATION 

 

Staff recommends that the SFMTA Board of Directors award San Francisco Municipal 

Transportation Agency Contract No. 1313R1, 16th Street Improvement Project, to JMB Construction, 

Inc., to install traffic signals, overhead wires, pedestrian and transit bulbs, and to replace the sewer on 

16th Street between Church Street and Potrero Street, in the amount of $16,269,609, and for a term of 

550 days to Substantial Completion. 

 



SAN FRANCISCO 

MUNICIPAL TRANSPORTATION AGENCY 

BOARD OF DIRECTORS 

 

RESOLUTION No. ______________ 

 

 WHEREAS, SFMTA Contract No. 1313R1, 16th Street Improvement Project (Project), is part 

of the SFMTA’s Muni Forward Program (formerly, the Transit Effectiveness Program or TEP), with 

a goal of reducing travel times and enhancing reliability across the SFMTA’s transit network; and, 

 

 WHEREAS, On June 22, 2021, the Director of Transportation notified the SFMTA Board of 

Directors that he had authorized a bid call for Contract No. 1313R1 in accordance with Board 

Resolution No. 191203-153, which delegated, among other things, the authority to issue bid calls to 

the Director of Transportation; and, 

 

 WHEREAS, On August 12, 2021, the SFMTA received and publicly opened five bids in 

response to its Invitation for Bids; and, 

 

 WHEREAS, The SFMTA determined that JMB Construction Inc., located at 132 South 

Maple Avenue, South San Francisco, CA 94080, is the responsible contractor that submitted the 

lowest responsive bid in the amount of $16,269,609; and, 

 

 WHEREAS, The Contract Compliance Office reviewed the bid proposals and confirmed that 

JMB Construction, Inc., made a commitment to achieve the Local Business Enterprise (LBE) 

subcontracting goal of 22% established for this contract and will commit to meeting the 

nondiscrimination and equal employment requirements of the Contract; and,  

 

WHEREAS, Funding for the construction services under this Contract comes from the 2014 

Transportation and Road Improvement General Obligation Bond, developer impact fees, SFPUC 

Wastewater General Obligation Bond funds, and proceeds from San Francisco’s General Fund; and, 

 

WHEREAS, This Project was analyzed in the TEP Final Environmental Impact Report (TEP 

FEIR) certified by the San Francisco Planning Commission in Motion No. 19105 on March 27, 2014; 

and, 

WHEREAS, Approval for traffic and parking modifications to implement various projects 

along the 22 Fillmore route included in the Service-Related Capital Improvements of the Muni 

Forward program relies on said TEP FEIR, and information pertaining to the TEP FEIR is set forth in 

SFMTA Resolution No 14-041, adopted on March 28, 2014, which is on file with the Secretary to the 

SFMTA Board of Directors and incorporated herein by reference; and, 

WHEREAS, As part of Resolution No. 14-041, the SFMTA Board of Directors adopted 

findings under the California Environmental Quality Act (CEQA), the CEQA Guidelines, and 

Chapter 31 of the San Francisco Administrative Code, and also adopted a Mitigation Monitoring and 

Reporting Program (MMRP); these documents are on file with the Secretary to the SFMTA Board of 

Directors and are incorporated herein by reference as though fully set forth; and, 

WHEREAS, The SFMTA Board concurs with the CEQA Finding, and the Statement of 



 

  

 

 

Overriding Consideration, and most specifically as they relate to the 16th Street Improvement Project, 

as identified in Resolution No. 16-013, adopted by the SFMTA Board on January 19, 2016; and, 

WHEREAS, On January 8, 2016, the Planning Department issued a Note to File (Case 

Number 2011.0558E) to the TEP FEIR for the proposed traffic signals, overhead wires, transit 

islands, and pedestrian and transit bulbs; and, on December 11, 2017, the Planning Department issued 

a Note to File (Case Number 2011.0558E) to the TEP FEIR for the proposed pedestrian 

improvements, concluding for both Notes to File that the proposed changes would not cause new 

significant impacts not identified in the FEIR or result in a substantial increase in the severity of 

previously identified significant impacts, and no new mitigation measures would be necessary to 

reduce significant impacts; and, 

WHEREAS, On November 28, 2017, the Planning Department determined (Case Number 

2017-015444ENV) that the proposed 16th Street sewer work (SFPUC - 16th Street Sewer Main 

Replacement Project on 16th St. from Dolores St. to Missouri St.) is categorically exempt from 

CEQA as defined in Section 15302 of Title 14 of the California Code of Regulations; and 

WHEREAS, The proposed Contract No.1313R1 is within the scope of the TEP FEIR Notes to 

File and 2017 SFPUC - 16th Street Sewer Main Replacement Project on 16th St. from Dolores St. to 

Missouri St. Categorical Exemption; and, 

WHEREAS, Copies of all CEQA documents and determinations, including a subset of the 

TEP MMRP pertinent to the Project, are on file with the Secretary to the SFMTA Board of Directors, 

and are incorporated herein by reference; now, therefore, be it 

RESOLVED, That the SFMTA Board of Directors has reviewed and considered the Transit 

Effectiveness Program Environmental Impact Report and record as a whole, and finds that the 

proposed approvals herein are within the scope of the Transit Effectiveness Program and incorporates 

the California Environmental Quality Act findings contained in Resolution No. 14-041, including the 

Statement of Overriding Considerations, by this reference thereto as though fully set forth, and be it 

further  

 

RESOLVED, That SFMTA Board of Directors awards San Francisco Municipal 

Transportation Agency Contract No. 1313R1, 16th Street improvement Project, to JMB Construction, 

Inc., to install traffic signals, overhead wires, pedestrian and transit bulbs, and to replace the sewer on 

16th Street between Church Street and Potrero Streets, in the amount of $16,269,609, and for a term 

of 550 days to Substantial Completion. 

 

I certify that the foregoing resolution was adopted by the San Francisco Municipal 

Transportation Agency Board of Directors at its meeting of October 19, 2021.  

 

      ______________________________________ 

                    Secretary to the Board of Directors  

     San Francisco Municipal Transportation Agency  



 

  

 

 

 

ENCLOSURE 2 

 

16th Street Improvement Project  

 

San Francisco Municipal Transportation Agency, Contract No. 1313R1, 

 

Project Budget and Financial Plan 

 

Cost Amount 

Detail Design Phase  

Staff Support (SFMTA and Other City Services) 

$5,000,000 

Construction Phase  

Construction Contract, Contingency, and Staff Support 

$62,373,604 

Total Cost $67,373,604 

 

 

Funding Amount 

Cap & Trade Grant 2,500,000 

General Fund Subsidy (Population Based Baseline) 6,861,494 

Transportation and Road Improvement General Obligation Bond 33,225,319 

Development Impact Fees 16,985,528 

SFMTA Operating 2,200,892 

Sales Tax (Prop K) Funding 5,600,371 

Grand Total 67,373,604 

 


		2021-10-14T07:17:41-0700
	Digitally verifiable PDF exported from www.docusign.com




