
THIS PRINT COVERS CALENDAR ITEM NO. : 12 

 

SAN FRANCISCO 

MUNICIPAL TRANSPORTATION AGENCY 

 

DIVISION: Transit Services 

 

BRIEF DESCRIPTION: 

 

Requesting authorization for the Director of Transportation to execute a contract with New Flyer 

Industries (New Flyer) for the purchase of 45 40-foot low floor diesel-hybrid buses, and related 

tools, training and spare parts, through the Cooperative Purchasing Agreement established by the 

State of Minnesota's Materials Management Division, in an amount not to exceed $36,889,364, and 

for a term not to exceed six years. 

 

SUMMARY: 

 The state of Minnesota, through its Materials Management Division (MMD), established the 

Cooperative Purchasing Venture (CPV) to allow eligible entities to purchase goods, certain 

services and utilities from contracts established by the MMD for Minnesota state agencies.  

 In 2011, Minnesota issued a request for proposal for 2012-13 Model Year transit buses, 

including heavy duty (Class 700) low floor diesel hybrid coaches on behalf of the members of 

the Minnesota CPV (the Minnesota Procurement).  The Minnesota Procurement complied 

with the third party procurement requirements of the Federal Transit Administration.  

 New Flyer Industries was one of several companies that submitted proposals in response to 

the Minnesota Procurement on December 23, 2011.  Minnesota accepted the proposal and 

issued Notification of Contract Award to New Flyer on or about February 3, 2012. 

 The SFMTA is eligible to become a member of the CPV under Minnesota law.  On March 6, 

2012, the SFMTA Board adopted Resolution No. 12-029, which authorized the SFMTA to 

join the CPV.  

 SFMTA staff has negotiated an agreement with New Flyer Industries to purchase 45 low 

floor diesel hybrid buses and related tools, training and spare parts. 

 The project funding is provided by the Federal Transit Administration, with local matching 

sales tax funds through Proposition K.   

 

ENCLOSURES: 

1. SFMTA Board Resolution 

2. Cooperative Purchasing Agreement 

 

APPROVALS:        DATE 

DIRECTOR OF TRANSPORTATION      _ 8/29/12   

 

SECRETARY        _ 8/29/12   

 

ASSIGNED SFMTAB CALENDAR DATE: September 4, 2012 
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PURPOSE: 

 

The purpose of this calendar item is to allow the Director of Transportation to execute a contract 

with New Flyer Industries for the purchase of 45 40-foot low floor diesel-hybrid buses through 

the Minnesota Cooperative Purchasing Venture.   

 

GOAL:  

 

Procuring vehicles through the Cooperative Purchasing Agreement will allow the SFMTA to 

reduce the time it takes to procure replacement vehicles in order to reduce the age of the fleet, 

improve service reliability, and meet the following goal and objective of the SFMTA’s Strategic 

Plan: 

 

Goal 2: Make transit, walking, bicycling, taxi, ridesharing and carsharing the preferred means of 

travel 

 

Objective No. 2.2:  Improve transit performance 

 

DESCRIPTION: 

 

Under Section 21.16 of the San Francisco Administrative Code, the SFMTA may utilize the 

competitive procurement process of any other public agency to make purchases of commodities 

under the terms established in that agency's procurement process and as agreed upon by the City 

and the procuring agency, upon making a determination that the other agency's procurement 

process was competitive and the use of the other agency's procurement process would be in the 

City's best interests. 

 

The SFMTA has been looking at alternative procurement avenues to reduce the time it takes to 

purchase replacement vehicles.  Staff has determined that by purchasing replacement vehicles 

through the Minnesota Cooperative Purchasing Venture (CPV), it is possible to achieve this 

objective.  Often, cooperative purchasing arrangements, such as the CPV, result in cost savings 

to the purchasers.  FTA encourages such arrangements provided that all FTA requirements are 

followed.   

 

Minnesota’s CPV, which was established by Minnesota Statute Section 16C.03, subdivision.10, 

allows eligible entities to purchase goods, certain services and utilities from contracts established 

by the Materials Management Division (MMD) for Minnesota state agencies.  MMD issues 

competitive solicitations for vendors to provide goods, services and utilities to state agencies. 

This program allows eligible governmental entities to use these contracts just like Minnesota 

agencies.  Minnesota statute Section 471.59, subdivision 1, known as the Joint Powers Act, 

defines the governmental entities that may join the CPV program to include counties, cities, 

towns, townships, and school districts, and other entities.  The SFMTA is eligible to join the CPT 

under Section 471.59, subdivision 1.  On March 6, 2012, the SFMTA Board adopted Resolution 

No. 12-029, which authorized the SFMTA to join the CPV. 
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In 2011, the State of Minnesota, through its Materials Management Division, issued a 

competitive request for proposal (RFP) for 2012-13 Model Year transit buses, including heavy 

duty (Class 700) low floor diesel hybrid coaches on behalf of the members of the Minnesota CPV 

(the Minnesota Procurement).  The Minnesota Procurement complied with the third party 

procurement requirements of the Federal Transit Administration.  

 

The specifications of the buses in the Minnesota Procurement are broad enough to allow the 

SFMTA to customize the vehicles to meet the needs of the SFMTA so long as SFMTA's 

requirements do not require substantive changes to the design of the vehicles.   

 

Staff solicited proposals from three companies that responded to the Minnesota procurement and 

were on the approved list of the CPV for Class 700 transit buses:  Daimler Buses North America, 

Gillig, and New Flyer.  Only New Flyer submitted a proposal to the SFMTA.  Daimler decided to 

stop manufacturing transit buses, and Gillig declined to provide a proposal.   

 

Staff proceeded with negotiations with New Flyer and is now recommending award of the 

contract to them.  The negotiations resulted in various enhancements to the basic bus, including 

the Closed Circuit Television (CCTV) system, the wheelchair securement layout, a "proof-of-

payment button" to enable patrons to enter the bus from the rear door, a rubber guard on the bus 

frame near the rear wheel, color destination signs, conduit for the new radio system, metal hand 

grips, and the same door that is on the Orion hybrid buses. 

 

Staff has also negotiated a not-to-exceed price for spare parts.  In order to expedite the 

procurement of the buses, the list will be finalized at a later date and added as an amendment to 

the contract requiring the signature of the Director of Transportation. 

 

ALTERNATIVES CONSIDERED: 

 

Staff considered other alternatives, such as purchasing option vehicles from other transit 

authorities or purchasing vehicles through the regular RFP process.  Staff did not find these 

alternatives preferable.  Purchasing option vehicles from other transit authorities did not allow 

for the SFMTA to add desirable features to the vehicles.  Moreover, purchasing vehicles through 

the regular RFP process would take much longer than procuring them through the CPV.       

 

FUNDING PLAN AND IMPACT: 

 

The total New Flyer contract is $36,889,364.  With tax, warranty support, staff project support, 

and required vehicle inspections, the total project cost is $42,354,582.  See below for total 

project budget. 

 

Total Project Budget 

Category Cost 

New Flyer Contract Total 

Vehicles (45) $32,267,281 

Tools & Diagnostics $278,037 

Training $1,299,046 

Fee for insurance/storage of engines $45,000 



Allowance for Spare Parts $3,000,000 

Subtotal New Flyer Contract $36,889,364 

Other Associated Costs 

Tax (8.5%) $3,135,596  

Warranty support   $229,622  

Project support (SFMTA staff, ODC)  $1,600,000  

Vehicle Inspection at Plant (FTA Required) $500,000 

Subtotal Other Associated Costs $5,465,218 

Total Cost $42,354,582  

 

This project is included in the Board Adopted FY 2013 Capital Budget. The current approved 

budget for this fleet procurement project is $36,000,000, leaving a New Flyer contract shortfall 

of $889,364 and a total project shortfall of $6,354,582. The existing funding comes from Federal 

Transit Administration Section 5307 funds and Proposition K Sales Taxes. 

 

Financial Plan 

Project Funding Source Amount 

Federal Grant  $29,880,000 

Proposition K  $6,120,000  

Total Funding  $36,000,000  

 

There are sufficient Proposition K Sales Taxes in place to partially certify the contract and begin 

the procurement process. FTA 5307 funds are anticipated to be in place by October 2013, during 

the life of this project. 

 

Recently, the SFMTA was awarded a $15 million State of Good Repair Grant to support the 

replacement of vehicles as part of the Muni Fleet, some of these funds can be used to close the 

funding shortfall on this project, however a full review of the complete project scope, and 

impacts to the total vehicle purchase resulting from this grant needs to be resolved prior to 

committing these funds to closing this budget shortfall. A local match must also be secured for 

this grant. 

 

In the meantime, to close the $6.3 million project shortfall and address the timing of funding, 

various alternatives will be explored including reducing the overall cost of the project and 

managing cash flow through funding swaps, and use of the recently awarded State of Good 

Repair Grant. 

 

By including only the line items listed below, SFMTA is within the allotted funds available at 

this time. 

 

Category Cost 

New Flyer Contract Total 

Vehicles (45) $32,267,281 

Fee for insurance/storage of engines $45,000 

Subtotal New Flyer Contract $32,312,281 

Other Associated Costs 

Tax (8.5%) $3,135,596 



Vehicle Inspection at Plant (FTA Required) $500,000 

Subtotal of Other Costs $3,635,596 

TOTAL COST $35,947,877 

 

Staff believes we can significantly reduce the project shortfall between the $42 million total 

project cost and the $36 million available by reducing the parts allowance to $1 million and 

training to $700,000 (both in the New Flyer contract).  This will result in a projected revenue gap 

for the project of $3.7 million, down from the current $6.3 million. 

 

OTHER APPROVAL RECEIVED OR STILL REQUIRED: 

 

The City Attorney's Office has reviewed this calendar item. 

 

The contract will require approval from the Board of Supervisors. 

 

RECOMMENDATIONS: 

 

Staff recommends that the SFMTA Board authorize the Director of Transportation to execute the 

contract with New Flyer for an amount not to exceed $36,889,364 and for a term not to exceed 

six years. 
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SAN FRANCISCO 

MUNICIPAL TRANSPORTATION AGENCY 

BOARD OF DIRECTORS 

 

RESOLUTION No. _____________ 

 

 WHEREAS, Under Section 21.16 of the San Francisco Administrative Code, the SFMTA 

may utilize the competitive procurement process of any other public agency to make purchases of 

commodities under the terms established in that agency's procurement process and as agreed 

upon by the City and the procuring agency, upon making a determination that the other agency's 

procurement process was competitive and the use of the other agency's procurement process 

would be in the City's best interests; and 

 

 WHEREAS, The State of Minnesota, through its Materials Management Division 

(MMD), established the Cooperative Purchasing Venture (CPV) to allow eligible entities to 

purchase goods, certain services and utilities from contracts established by the MMD for 

Minnesota state agencies; and 

 

 WHEREAS, Minnesota statute Section 471.59, subdivision 1, known as the Joint Powers 

Act, defines the governmental entities that may join the CPV program to include counties, cities, 

towns, townships, and school districts, and other entities; and 

 

 WHEREAS, In 2011, the State of Minnesota issued a competitive request for proposal for 

2012-13 model year transit buses, including heavy duty (Class 700) low floor diesel hybrid 

coaches, on behalf of the members of the Minnesota CPV; the Minnesota Procurement complied 

with the third party procurement requirements of the Federal Transit Administration; and 

 

 WHEREAS, New Flyer Industries Inc. was one of several companies that submitted 

proposals in response to the Minnesota Procurement on December 23, 2011; Minnesota accepted 

the proposal and issued Notification of Contract Award to New Flyer on or about February 3, 

2012; and 

 

 WHEREAS, On March 6, 2012, the San Francisco Municipal Transportation Agency 

(SFMTA) Board of Director adopted Resolution No. 12-029, which authorized the SFMTA to 

join the CPV; and  

 

 WHEREAS, SFMTA staff recommends using the CPV to purchase45 40-foot low floor 

diesel-hybrid buses from New Flyer Industries in order to expedite the procurement of buses for 

the Municipal Railway (Muni); and, 

 

WHEREAS, These buses will replace Muni's fleet of 1999 NABI buses, which have 

reached the end of their useful life and are ready to be retired; and 
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WHEREAS, SFMTA staff has negotiated an agreement with New Flyer Industries for the 

purchase of 45 low floor diesel hybrid buses and related tools, training and spare parts; now, 

therefore be it  

 

 RESOLVED, That the SFMTA Board of Directors authorizes the Director of 

Transportation to execute a contract with New Flyer Industries Inc. for the purchase of 45 40-foot 

low floor diesel-hybrid buses, and related tools, training and spare parts, through the Cooperative 

Purchasing Venture with the State of Minnesota, for an amount not to exceed $36,889,364 and 

for a term not to exceed six years. 

 

I certify that the foregoing resolution was adopted by the Municipal Transportation Agency 

Board of Directors at its meeting of September 4, 2012. 

 

_________________________________________ 

Secretary to the Board of Directors 

San Francisco Municipal Transportation Agency 
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Agreement between 

 

the City and County of San Francisco 

 

and 

 

New Flyer of America Inc. 

 

for Procurement of Heavy Duty Low Floor Diesel Hybrid Coaches 

 

through the Minnesota Cooperative Purchasing Venture 

 

Contract No. SFMTA-2013-08 

 

CCO No. 12-1201 

Minnesota Contract No. 40763 

 

 

This Agreement is made this ____________ day of ____________, 2012, in the City and County 

of San Francisco, State of California, by and between:  New Flyer of America Inc., a North 

Dakota corporation, 711 Kernaghan Avenue, Winnipeg, Manitoba, Canada R2C 3T4 

(“Contractor” or "New Flyer"), and the City and County of San Francisco, a municipal 

corporation (“City”), acting by and through its San Francisco Municipal Transportation Agency 

("SFMTA”). 

 

Recitals 

 

A. In 2011, the State of Minnesota (Minnesota) issued a request for proposal (RFP) 
for 2012-13 Model Year transit buses, including heavy duty (Class 700) low floor diesel hybrid 
coaches (Buses), on behalf of the members of the Minnesota Cooperative Purchasing Venture 
(CPV) (the Minnesota Procurement).  The Minnesota Procurement complied with the third party 
procurement requirements of the Federal Transit Administration. 

B. New Flyer submitted a proposal in response to the Minnesota Procurement that 
was opened on December 23, 2011.  Minnesota accepted the proposal and issued Notification of 
Contract Award to New Flyer on or about February 3, 2012. 

C. On or about March 7, 2012, the SFMTA entered into an agreement with 
Minnesota to become a member of the CPV. 

D. Under the authority of Administrative Code Section 21.16, SFMTA now wishes 
to acquire 45 Buses from New Flyer under the terms and conditions contained in the Minnesota 
Procurement, as amended by the provisions of this Agreement. 

E. CITY has requested various specification changes for the buses, and has 
negotiated with Contractor price increases for these items, as appropriate.  Contractor has also 
agreed to additional terms and conditions as consideration for this Agreement.  
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1. Minnesota Procurement Terms and Conditions; Priority of Documents.  The terms 
and conditions of the Minnesota Procurement, including the Contract Release, dated January 25, 
2012, as amended on July 10, 2012, are incorporated by reference as though fully set forth, 
except those terms and conditions applicable solely to Minnesota and Minnesota agencies.  The 
following documents, in order of preference, constitute the entire Contract between Contractor 
and the City:   

1.1. This Agreement and any subsequent amendments to the Agreement. 

1.2. The Contractor's Proposal to Minnesota, including all deviations to the Technical 
Specifications. 

1.3. The Minnesota Procurement and Contract Release. 

In the event of any conflict in language among the above documents the terms and conditions of 
this Agreement and any later executed documents shall prevail over conflicting terms and 
conditions contained in the earlier documents, in their original form or as amended. 

2. Agreement.  Under this Agreement, Contractor agrees to sell, and the City agrees to 
purchase, 45 new Standard Low Floor Hybrid Diesel Buses, associated spare parts, training, 
manuals, and special tools, as itemized in Exhibits A, A-1, A-2, B, and D, according to the terms 
and conditions set forth in this Agreement.  Exhibit B sets forth the changes from the 
Contractor's Proposal to Minnesota and the respective price differentials of those changes.  

3. Insurance.  

3.1. The Contractor shall maintain, at its own expense, throughout the term of this 
Agreement, insurance as follows: 

(a) Workers’ Compensation, including Employers’ Liability coverage, with limits 
not less than $1,000,000 each accident, or as required by law in the jurisdiction in which the work is 
performed. 

(b) Comprehensive or Commercial General Liability insurance with limits not less 
than $5,000,000 each occurrence combined single limit of Bodily Injury and Property Damage, 
including coverage’s for Contractual Liability, Independent Contractor, Broad-form Property 
Damage, Products and Completed Operations. 

(c) Comprehensive or Business Automobile (Transit Coach, Truck, and other 
vehicles included) Liability Insurance, with limits not less than $5,000,000 each occurrence 
combined single limit for Bodily Injury and Property Damage, including coverage’s for owned, non-
owned, and hired vehicles, as applicable. 

(d) During the course of this Agreement, should any vehicles already accepted by 
City and in which title is vested in the City, be returned to Contractor for any reason, Contractor 
shall maintain, with respect to such vehicles, Garagekeepers’ Legal Liability Insurance with limits 
not less than 100 percent of the value of City vehicles and equipment in Contractor’s care, custody, 
or control, including coverage’s for fire, theft, riot and civil commotion, vandalism or malicious 
mischief, and collision; all-risk transportation insurance for the full value of all City-owned coaches 
in transit between Contractor and City premises; and any loss payable to the City as its interest may 
appear. 
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3.2. Comprehensive or Commercial General Liability and Comprehensive or Business 
Automobile policies shall be endorsed to provide the following: 

(a) Name as Additional insured’s the City and County of San Francisco, its Officers, 
Agents, Employees and Members of the Commissions; 

(b) That such policies are primary to any other insurance available to the Additional 
Insured’s, with respect to any claims arising out of this Agreement, and that such insurance applies 
separately to each insured against whom claim is made or suit is brought and that such coverage 
shall not exceed policy limits. 

3.3. All policies shall be endorsed to provide:  Thirty (30) days advance written notice 
to City will be provided if coverage is materially reduced or altered, and mailed to the following 
address: 

City and County of San Francisco 

Gary Chang, P.E. 

Project Manager 

Contract No. SFMTA-2013-08 

Fleet Engineering Section 

700 Pennsylvania Ave. 

San Francisco, CA 94107  

Before commencement of the term of this Contract, certificates of insurance, and copies 
of additional insurance endorsements, in form and with insurers acceptable to City, evidencing all 
required insurance, shall be furnished with complete copies of policies to City promptly upon 
request. 

3.4. Should any of the required insurance be provided under a claims-made form, the 
Contractor shall maintain such coverage continuously throughout the term of this Contract and, 
without lapse, for a period of three years beyond the Contract expiration, to the effect that, should 
occurrences during the contract term give rise to claims made after expiration of the Contract, 
such claims shall be covered by such claims-made policies. 

3.5. Should any of the required insurance be provided under a form of coverage that 
includes a general annual aggregate limit or provides that claims investigation or legal defense 
costs be included in such general annual aggregate limit, such general annual aggregate limit 
shall be double the occurrence limits specified above. 

3.6. Should any required insurance lapse during the contract term, requests for 
payments originating after such lapse shall not be processed until the City receives satisfactory 
evidence of reinstated coverage as required by this Contract, effective as of the lapse date. If 
insurance is not reinstated, the City may, at its sole option, terminate this Agreement effective on 
the date of such lapse of insurance. 

4. Bonds 

4.1. The Contractor shall maintain at its own expense, and furnish to City, corporate 
surety bonds, as follows: 

(a) Performance Bond.  Within 20 days following the receipt of a notice of 
tentative award of contract, the Contractor shall furnish to City a performance bond in the amount 
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of 20 percent of the total contract amount, to guarantee Contractor’s faithful performance of all 
obligations of the contract.  Upon delivery and acceptance by the City of 50 percent of the original 
contracted number of vehicles, the amount of the performance bond may be reduced to 65 percent 
of the original bond amount.  Upon delivery and acceptance by the City of 75 percent of the original 
contracted number of vehicles, the amount of the performance bond may be reduced to 30 percent 
of the original bond amount.  If the Contractor requests any further reduction in the amount of the 
performance bond, the request shall be subject to approval by SFMTA and the City's Risk Manager. 
 One year after the City fully accepts the last bus, the City will release the obligations of the surety 
under the performance bond, provided that all contract deliverables have been performed and 
accepted and, if the City has so elected, a warranty bond meeting the requirements of Subsection 
4.1(b) is in place.  The original bond document(s) shall be retained by the City. 

(b) Warranty Bond; Extension Option.  Contractor shall provide a two-year 
warranty or guaranty bond in the amount of 10 percent of the Contract price covering all of 
Contractor's warranty obligations under the Contract, which bond shall become effective upon 
release of the Performance Bond required under Subsection 4.1(a) above.  At the end of the first 
year of warranty coverage, the Contractor may request a reduction of coverage, which may be 
approved at the discretion of SFMTA and the City's Risk Manager.  Additionally, at City's election, 
and subject to approval of the surety issuing the bond, Contractor shall provide for up to two one-
year extensions or renewals of the warranty or guaranty bond at an amount approved by SFMTA 
and the City's Risk Manager.  If the original surety declines to extend or renew the initial bond, 
Contractor shall in good faith try to obtain the required additional coverage from another surety and 
shall document to the City its efforts in this regard. 

4.2. The corporate surety on these bonds must be legally authorized to engage in the 
business of furnishing surety bonds in the State of California.  All sureties, bond coverage forms, 
and requests for changes to the bonding requirements must be approved by the City’s Risk 
Manager. 

4.3. During the period covered by the Contract, if the surety on these bonds shall, in 
the opinion of the City’s Risk Manager, become insolvent or unable to pay promptly the amount 
of such bonds to the extent to which surety might be liable, the Contractor, within 30 days after 
notice given by the City to the Contractor, shall by supplemental bonds or otherwise substitute 
another and sufficient surety approved by the Risk Manager in place of the surety becoming 
insolvent or unable to pay. If the Contractor fails within such 30 day period to substitute another 
and sufficient surety, the Contractor shall, if the City so elects, be deemed to be in default in the 
performance of its obligations hereunder, and the City, in addition to any and all other remedies, 
may terminate the Contract or bring any proper suit or proceeding against the Contractor and the 
surety, or may deduct from any monies then due or which thereafter may become due to 
Contractor under the Contract the amount for which the surety, insolvent or unable to pay as 
aforesaid, is obligated on the bonds, and the monies so deducted shall be held by the City as 
collateral security for the performance of the conditions of the bonds. 

4.4. In lieu of a surety bond as required above, Contractor may elect to furnish the City 
with a letter of credit in conformance with the requirements of Section 5. 

5. Letter of Credit 

5.1. Any and all letters of credit issued pursuant to this Agreement shall be obtained 
from a national or California bank with at least a Moody’s A rating and having at least one 
branch office within the City and County of San Francisco.  The letter of credit shall be a 
confirmed, clean irrevocable letter of credit in favor of the City and County of San Francisco, a 
municipal corporation.  The letter of credit shall have an original term of one year, with 
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automatic extensions of the principal amount throughout the term of the contract, or until 
released by the City.  The letter of credit shall provide that payment of the entire face amount of 
the letter of credit, or any portion thereof, shall be made to the City and County of San Francisco, 
upon presentation of a written demand to the bank signed by the General Manager on behalf of 
the City and County of San Francisco.  The letter of credit shall constitute a security deposit 
guaranteeing all progress payments for which the letter of credit is issued. 

5.2. If Contractor defaults with respect to any provision of this Agreement, City may, 
but shall not be required to, make its demand under the letter of credit for all or any portion 
thereof to compensate City for any loss of progress payments, which City may have incurred by 
reason of Contractor’s default.  City shall present its written demand to the bank for payment 
under the letter of credit only after City shall have made its demand for payment directly to 
Contractor, and five full business days have elapsed without Contractor having made payment to 
City or otherwise cured the default.  City need not terminate this Agreement in order to receive 
compensation for its damages.  If any portion of a letter of credit is so used or applied, 
Contractor, within 10 business days after written demand therefore, shall reinstate the letter of 
credit to its original amount;  Contractor’s failure to do so shall be a material breach of this 
Agreement. 

5.3. Any letter of credit issued hereunder shall provide for 60 days notice by the bank 
to City in the event of non-extension of the letter of credit; in that event, Contractor shall replace 
the letter of credit at least 10 business days prior to its expiration.  If Contractor fails to do so, 
City shall be entitled to present its written demand for payment of the entire face amount of the 
letter of credit.  Any amounts so received by City shall be returned to Contractor upon 
replacement of the letter of credit. 

5.4. If City receives any payments from the aforementioned bank under the letter of 
credit by reason of having made a wrongful or excessive demand for payment, City shall return 
to Contractor the amount by which City’s total receipts from Contractor and from the bank under 
the letter of credit exceeds the amount to which City rightfully is entitled, together with interest 
thereon at the legal rate of interest, but City shall not otherwise be liable to Contractor for any 
damages or penalties.  

6. Compensation; Payment 

6.1. Amount.  The City agrees to pay an amount not to exceed Thirty-Six Million, 
Eight Hundred Eighty-Nine Thousand, Three Hundred Sixty-Four Dollars ($36,889,364) (the 
"Total Contract Amount"), as summarized in Exhibit A (Price Schedule), and in accordance with 
the terms and conditions of this Agreement.  The Total Contract Amount includes an allowance 
of $3,000,000 for spare parts.  The parties will amend this Agreement to include a final list of 
spare parts to be supplied under the Agreement.  City may withhold payment to Contractor in any 
instance in which Contractor has failed or refused to satisfy any material obligation provided for 
under this Agreement and has not remedied such default within a reasonable period of time.  In 
no event shall City be liable for interest or late charges for any late payments. 

6.2. Invoices.  Contractor shall submit its invoices to the following address: 
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San Francisco Municipal Transportation Agency 

Fleet Engineering Section 

Attn: Gary Chang, P.E. 

Project Manager 

700 Pennsylvania Avenue 

San Francisco, CA 94107 

Each invoice shall include: 

 Relevant milestones  

 Contract order number; 

 Quantity of items; 

 Description of items; 

 Unit price; 

 Total invoice amount; 

 Sales Tax (separately itemized) 

6.3. Payments Terms.   

(a) All payments shall be made as provided herein, less a retention of 2%.  

(b) Subject to the provisions of Section 11.1, the City will make payments for buses 
at 98 percent of the unit price for each bus as itemized in the Price Schedule within 30 calendar days 
after acceptance of each bus and receipt of a proper invoice.  

(c) The City will make payments for spare parts within 30 calendar days after 
completion of delivery of, and receipt of a proper invoice for, each lot of spare parts, as provided in 
Section 9.3. 

(d) The City will make payments for special tools within 30 days after delivery and 
receipt of a proper invoice for each delivery of special tools. 

(e) The City will make an advance payment for the Cummins engines no later than 
December 1, 2012, subject to receipt of FTA approval. 

(f) The City will make a final payment for all retained funds within 60 calendar days 
after receipt of a final proper invoice and completion of all of the following: 

(i) Delivery and acceptance of all Contract deliverables, including 
spare parts, special tools, manuals and other documentation, but not including training. 

(ii) Receipt from Contractor of all certifications as required by law 
and/or regulations. 

(iii) Completion of post-delivery audits required under the Contract.  

7. Budget And Fiscal Provisions; Termination In The Event Of Non-Appropriation 

 This Agreement is subject to the budget and fiscal provisions of the City’s Charter. 
Charges will accrue only after prior written authorization certified by the Controller, and the 
amount of City’s obligation hereunder shall not at any time exceed the amount certified for the 
purpose and period stated in such advance authorization. This Agreement will terminate without 
penalty, liability or expense of any kind to City at the end of any fiscal year if funds are not 
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appropriated for the next succeeding fiscal year. If funds are appropriated for a portion of the 
fiscal year, this Agreement will terminate, without penalty, liability or expense of any kind at the 
end of the term for which funds are appropriated. City has no obligation to make appropriations 
for this Agreement in lieu of appropriations for new or other agreements. City budget decisions 
are subject to the discretion of the Mayor and the Board of Supervisors. Contractor’s assumption 
of risk of possible non-appropriation is part of the consideration for this Agreement. 

THIS SECTION CONTROLS AGAINST ANY AND ALL OTHER PROVISIONS OF 
THE AGREEMENT. 

8. Miscellaneous Provisions   

8.1. City Business Tax.  The San Francisco Business Tax Ordinance requires that 
firms located in San Francisco or doing business in San Francisco, except for non-profit and tax-
exempt businesses, have a current Business Tax Registration Certificate.  Contractor shall 
maintain said Certificate throughout the term of this Contract and pay timely any and all business 
taxes due to the City. 

8.2. Disputes.  For any dispute involving a question of fact that does not involve a 
claim for additional compensation, the aggrieved party shall furnish the other party with a notice 
of dispute within 15 business days of the determination of the dispute.  The party receiving a 
notice of dispute shall submit a written reply within 14 business days of delivery of the notice.  
The notice and response shall contain the following: (a) a statement of the party’s position and a 
summary of the arguments supporting that position, and (b) any evidence supporting the party’s 
position. 

 Disputes arising in the performance of this Agreement which are not resolved by 
negotiation between the parties shall be decided in writing by the City’s Project Manager.  The 
Project Manager’s decision shall be administratively final and conclusive unless within 10 days 
from the date of such decision, the Contractor mails or otherwise furnishes a written appeal to the 
Director of Transit, or his/her designee.  In connection with such an appeal, the Contractor shall 
be afforded an opportunity to be heard and to offer evidence in support of its position in order 
that a fair and impartial decision can be made by the Director.  The decision of the Director shall 
be administratively final and conclusive; except if such decision is arbitrary, capricious or so 
erroneous as to evidence bad faith. 

 Pending final resolution of a properly filed dispute hereunder, the Contractor shall 
proceed diligently with the performance of its obligations under the Agreement in accordance 
with the written directions of the City’s Project Manager. 

 Subject to exhaustion of applicable administrative remedies under this Disputes section, 
the parties may seek to have their disputes resolved by any court of competent jurisdiction within 
San Francisco.  If agreed to by both parties, disputes may be resolved by a mutually agreed to 
alternative dispute resolution process. 

8.3. Sunshine Ordinance.  In accordance with S.F. Administrative Code Section 
67.24(e), contractors’ bids, responses to RFPs and all other records of communications between 
the City and persons or firms seeking contracts shall be open to inspection immediately after a 
contract has been awarded.  Nothing in this provision requires the disclosure of a private person’s 
or organizations net worth or other proprietary financial data submitted for qualification for a 
contract or other benefits until and unless that person or organization is awarded the contract or 
benefit.  Information provided which is covered by this paragraph will be made available to the 
public upon request. 
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8.4. Nondiscrimination; Penalties 

(a) Contractor Shall Not Discriminate.  In the performance of this Agreement, 
Contractor agrees not to discriminate on the basis of the fact or perception of a person’s race, color, 
creed, religion, national origin, ancestry, age, sex, sexual orientation, gender identity, domestic 
partner status, marital status, disability or Acquired Immune Deficiency Syndrome or HIV status 
(AIDS/HIV status) against any employee of, any City employee working with, or applicant for 
employment with Contractor, in any of Contractor’s operations within the United States, or against 
any person seeking accommodations, advantages, facilities, privileges, services, or membership in 
all business, social, or other establishments or organizations operated by Contractor. 

(b) Non-Discrimination in Benefits.  Contractor does not as of the date of this 
Agreement and will not during the terms of this Agreement, in any of its operations in San 
Francisco or where the work is being performed for the City or elsewhere within the United States, 
discriminate in the provision of bereavement leave, family medical leave, health benefits, 
membership or membership discounts, moving expenses, pension and retirement benefits or travel 
benefits, as well as any benefits other than the benefits specified above, between employees with 
domestic partners and employees with spouses and/or between the domestic partners and spouses of 
such employees, where the domestic partnership has been registered with a governmental entity 
pursuant to state or local law authorizing such registration, subject to the conditions set forth in 
section 1, 4-B. of Appendix D for 12B Provisions, 12B.2(b) of the San Francisco Administrative 
Code. 

(c) Incorporation of Administrative Code Provisions by Reference.  The 
provisions of Chapters 12B of the San Francisco Administrative Code are incorporated in this 
Section by reference and made a part of this Agreement as through fully set forth herein.  Contractor 
shall comply fully with and be bound by all of the provisions that apply to this Agreement under 
such Chapters of the Administrative Code, including but not limited to the remedies provided in 
such Chapters.  Without limiting the foregoing, Contractor understands that pursuant to Section 
12B.2(h) (see Appendix D) of the San Francisco Administrative Code, a penalty of $50 for each 
person for each calendar day during which such person was discriminated against in violation of the 
provisions of this Agreement may be assessed against Contractor and/or deducted from any 
payments due Contractor. 

8.5. Conflict of Interest.  Through its execution of this Agreement, Contractor 
acknowledges that it is familiar with the provision of Section 15.103 of the City's Charter, Article 
III, Chapter 2 of City's Campaign and Governmental Conduct Code, and Section 87100 et seq. 
and Section 1090 et seq. of the Government Code of the State of California, and certifies that it 
does not know of any facts which constitutes a violation of said provisions and agrees that it will 
immediately notify the City if it becomes aware of any such fact during the term of this 
Agreement. 

8.6. False Claims.  Pursuant to San Francisco Administrative Code sections 6.80 to 
6.83 and section 21.35, any contractor or subcontractor who submits a false claim shall be liable 
to the City for three times the amount of damages which the City sustains because of the false 
claim.  A contractor or subcontractor who submits a false claim shall also be liable to the City for 
the costs, including attorneys’ fees, of a civil action brought to recover any of those penalties or 
damages, and may be liable to the City for a civil penalty of up to $10,000 for each false claim.  
A contractor or subcontractor will be deemed to have submitted a false claim to the City if the 
contractor or subcontractor: (a) knowingly presents or causes to be presented to an officer or 
employee of the City a false claim or request for payment or approval;  (b) knowingly makes, 
uses, or causes to be made or used a false record or statement to get a false claim paid or 
approved by the City;  (c)conspires to defraud the City by getting a false claim allowed or paid by 
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the City;  (d)knowingly makes, uses, or causes to be made or used a false record or statement to 
conceal, avoid, or decrease an obligation to pay or transmit money or property to the City; or  (e) 
is a beneficiary of an inadvertent submission of a false claim to the City, subsequently discovers 
the falsity of the claim, and fails to disclose the false claim to the City within a reasonable time 
after discovery of the false claim.  

8.7. Disallowance.  If Contractor claims or receives payment from City for a service, 
reimbursement for which is later disallowed by the State of California or United States 
Government, Contractor shall promptly refund the disallowed amount to City upon City’s 
request.  At its option, City may offset the amount disallowed from any payment due or to 
become due to Contractor under this Agreement or any other Agreement. 

8.8. Agreement Made in California; Venue.  The formation, interpretation and 
performance of this Agreement shall be governed by the laws of the State of California. Venue 
for all litigation relative to the formation, interpretation and performance of this Agreement shall 
be in San Francisco.  

8.9. Non-Waiver of Rights The omission by either party at any time to enforce any 
default or right reserved to it, or to require performance of any of the terms, covenants, or 
provisions hereof by the other party at the time designated, shall not be a waiver of any such 
default or right to which the party is entitled, nor shall it in any way affect the right of the party to 
enforce such provisions thereafter. 

8.10. Independent Contractor; Payment of Taxes and Other Expenses  

(a) Independent Contractor.  Contractor or any agent or employee of Contractor 
shall be deemed at all times to be an independent contractor and is wholly responsible for the 
manner in which it performs the services and work requested by City under this Agreement. 
Contractor or any agent or employee of Contractor shall not have employee status with City, nor be 
entitled to participate in any plans, arrangements, or distributions by City pertaining to or in 
connection with any retirement, health or other benefits that City may offer its employees.  
Contractor or any agent or employee of Contractor is liable for the acts and omissions of itself, its 
employees and its agents. Contractor shall be responsible for all obligations and payments, whether 
imposed by federal, state or local law, including, but not limited to, FICA, income tax withholdings, 
unemployment compensation, insurance, and other similar responsibilities related to Contractor's 
performing services and work, or any agent or employee of Contractor providing same.  Nothing in 
this Agreement shall be construed as creating an employment or agency relationship between City 
and Contractor or any agent or employee of Contractor.  

 Any terms in this Agreement referring to direction from City shall be construed as 

providing for direction as to policy and the result of Contractor’s work only, and not as to the means by 

which such a result is obtained.  City does not retain the right to control the means or the method by 

which Contractor performs work under this Agreement.  

(b) Payment of Taxes and Other Expenses.  Should City, in its discretion, or a 
relevant taxing authority such as the Internal Revenue Service or the State Employment 
Development Division, or both, determine that Contractor is an employee for purposes of collection 
of any employment taxes, the amounts payable under this Agreement shall be reduced by amounts 
equal to both the employee and employer portions of the tax due (and offsetting any credits for 
amounts already paid by Contractor which can be applied against this liability).  City shall then 
forward those amounts to the relevant taxing authority. Should a relevant taxing authority determine 
a liability for past services performed by Contractor for City, upon notification of such fact by City, 
Contractor shall promptly remit such amount due or arrange with City to have the amount due 
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withheld from future payments to Contractor under this Agreement (again, offsetting any amounts 
already paid by Contractor which can be applied as a credit against such liability).  

 A determination of employment status pursuant to the preceding two paragraphs shall be 

solely for the purposes of the particular tax in question, and for all other purposes of this Agreement, 

Contractor shall not be considered an employee of City.  Notwithstanding the foregoing, should any 

court, arbitrator, or administrative authority determine that Contractor is an employee for any other 

purpose, then Contractor agrees to a reduction in City’s financial liability so that City’s total expenses 

under this Agreement are not greater than they would have been had the court, arbitrator, or 

administrative authority determined that Contractor was not an employee.   

8.11. Time.  Time is of the essence in this Agreement. 

8.12. Compliance with Laws.  Consultant shall keep itself fully informed of the City’s 
Charter, codes, ordinances and regulations of the City and of all state, and federal laws in any 
manner affecting the performance of this Agreement, and must at all times comply with such 
local codes, ordinances, and regulations and all applicable laws as they may be amended from 
time to time. 

9. Delivery Schedule 

9.1. General.  Contractor shall comply with the Delivery Schedule attached as Exhibit 
C. 

9.2. Coach Delivery Procedure.  Delivery shall be determined by signed receipt of 
the SFMTA Project Manager Representative at the point of delivery and may be preceded by a 
cursory inspection of the coach.  Delivery of the coaches shall be F.O.B. point of delivery, freight 
pre-paid and allowed.  Contractor shall ensure that all coaches are fully operable when they are 
delivered.  The point of delivery shall be:  

Standard Hybrid-Electric Diesel 

Coaches 

SFMTA 

Woods Maintenance Facility 

1095 Indiana Street 

San Francisco, California  94107 

 Drivers shall keep a complete and accurate maintenance log en route, which shall be 
delivered to the SFMTA Project Manager with the coach.  The log shall show the driver's 
compliance with the tire manufacturer's highway operating procedures.  If the coaches are towed, 
the rear axle shafts shall be removed during the towing and re-coupled by the Contractor after 
arrival at the point of delivery.  Contractor shall deliver each coach with a full tank of fuel and 
fully cleaned (exterior, interior, underside, and topside) prior to presentation for inspection.  If 
the coaches are towed from the Contractor’s facility to SFMTA, highway-type tires shall be 
installed.  Upon arrival at the SFMTA maintenance facility or within San Francisco, Contractor, 
at its expense, shall install city-type tires. 

9.3. Spare Parts Delivery Procedure.  Contractor shall divide delivery of spare parts 
into two lots, and a manifest shall accompany each delivery.  Lot 1 shall be approximately 50 
percent of the quantity of spare parts finally agreed to by the parties.  Lot 2 shall be the remaining 
quantity of spare parts_.  At the SFMTA's option, the lots may be split into more than two 
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deliveries.  Delivery shall be determined by signed receipt of the SFMTA Project Manager at the 
point of delivery and may be preceded by a cursory inspection of the parts.  Within 20 business 
days of delivery, City will notify Contractor whether there are any problems related to the 
delivery.  The point of delivery shall be as stated above in Section 9.2, or as otherwise provided 
in writing by SFMTA.  Delivery of spare parts shall be F.O.B. point of delivery, freight pre-paid 
and allowed. 

9.4. Coach Delivery Schedule.  The coaches and other items shall be delivered 
between the hours of 8:00 a.m. and 4:00 p.m., Monday through Friday.  Contractor shall deliver a 
maximum of five coaches per week. 

10. Project Planning, Scheduling and Control 

10.1. Introduction.  This Section specifies the requirements for project planning, 
scheduling and progress reporting to be performed by the Contractor in conjunction with the 
Contract work.  Critical Path Method scheduling (CPM) shall be employed by the Contractor for 
planning, scheduling and reporting all work required by the Contract Documents. 

10.2. Required Schedules.   

(a) Baseline Schedule:  The Baseline Schedule is the detailed schedule, in bar-chart 
format, prepared by the Contractor, indicating the Contractor’s plan for executing the Contract 
work.  Contractor shall develop the Baseline Schedule using Microsoft Project Software or 
approved equal.  Contractor shall revise the Baseline Schedule as necessary to incorporate approved 
Contract modifications.  The Contractor’s performance or other avoidable delays shall not be 
considered justification for Baseline Schedule revision.  The schedule documents, reports, lists, 
computer software with documentation and computer diskettes and e-mail files are required with 
each submittal.  Contractor shall submit the Baseline Schedule as required in Exhibit C. 

(b) Current Schedule:  The Current Schedule is the updated logic network and 
supporting reports indicating actual progress to date and forecasted logic and progress for the 
remaining work.  The update shall be, at a minimum, to the same level of detail as the Baseline 
Schedule. 

(c) Supplemental Schedule(s):  Supplemental Schedules are detailed schedules 
prepared by the Contractor, at the request of the SFMTA, to substantiate proposed Contractor 
changes that may have a schedule impact. 

10.3. Modifications to the Schedule.  When requested by the Engineer, the Contractor 
shall submit Supplemental Schedules to the Engineer to substantiate proposed Contract changes 
that may have an impact on the schedule.  Contractor shall submit such schedules to the Engineer 
for review and approval within three working days from the request; otherwise, any proposed 
Contract change will not be considered by the City.  On approval of a Contract modification by 
the City, the approved change will be incorporated in the Baseline Schedule during the monthly 
update process. 

11. Acceptance of Buses (supplementing Section 78.d of the Minnesota RFP) 

11.1. Conditional Acceptance.  If a coach does not meet all requirements for final 
acceptance, SFMTA may, at its exclusive option, “conditionally accept” the bus and place it into 
revenue service, pending receipt of Contractor-furnished materials and/or labor necessary to 
effectuate corrective action for acceptance.  For any conditionally accepted coach, the payment 
shall be reduced by an amount equal to three percent of the amount of the Bus, which amount 
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shall be withheld and paid after corrective action by the Contractor and final acceptance by 
SFMTA. 

11.2. TitleError! Bookmark not defined..  At the time the Bus is delivered, 
Contractor shall provide to the SFMTA Project Manager adequate documents for securing the 
title for the Bus in the State of California.  Upon conditional acceptance of each coach, title to 
each coach shall pass to the City, which title Contractor warrants shall be free and clear of all 
liens, mortgages and encumbrances, financing statements, security agreements, claims, and 
demands of any character. 

12. Taxes and Other Governmental Charges 

 The City agrees to pay sales taxes levied by the State California on articles purchased by 

the City under this Agreement directly to the State.  The City warrants that it is a public entity 

exempt from certain federal excise taxes and in connection therewith that it has obtained a 

federal excise tax exemption certificate. Contractor shall pay all other taxes, licenses, imposts, 

duties, and all other governmental charges of any type whatsoever. 

13. Fleet Defects (superseding Section 4.1.6.1 of Contractor's Standard Warranty) 

13.1. A fleet defect is defined as cumulative failures of any kind in the same 
components in the same or similar application where such items are covered by the warranty and 
such failures occur within the warranty period in at least 20 percent of all Buses delivered under 
this contract; provided, however, that components manufactured by the following companies 
shall not be subject to the fleet defect provisions unless a manufacturer agrees to honor the fleet 
defect provisions:  Allison, Cummins, BAE, Thermo King.  SFMTA shall have final approval of 
corrections or changes under these conditions.  

13.2. The Contractor shall correct a fleet defect under the warranty provisions defined 
in its "Repair Procedures" (Section 4.12).  Within 10 days of receipt of notification of a fleet 
defect, the Contractor shall provide SFMTA with a plan, acceptable to SFMTA, specifying how 
and when all coaches with defects shall be corrected.  Said plan is subject to approval by 
SFMTA.  In addition, after correcting such defects, the Contractor shall promptly undertake and 
complete a work program, acceptable to SFMTA, reasonably designed to prevent the occurrence 
of the same defect in all other coaches and spare parts purchased under this contract.  Any 
proposed changes to a fleet defect work plan or program must be submitted to SFMTA for its 
approval.   

14. Disadvantaged Business Enterprises (DBE) (superseding Section 72 of the Minnesota 
Procurement) 

The Contractor shall not discriminate on the basis of race, color, national origin, or sex in 
the performance of this contract. The Contractor shall carry out applicable requirements of 49 
CFR part 26 in the award and administration of DOT-assisted contracts.  Failure by the 
Contractor to carry out these requirements is a material breach of this contract, which may result 
in the termination of this contract or such other remedy as the recipient deems appropriate 

15. Training and Publications 

15.1. Contractor shall provide training to SFMTA employees, as described in the 
attached Exhibit A-2.  Training shall be scheduled as convenient to SFMTA and its employees.  
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Unless SFMTA and Contractor otherwise agree to a training schedule, Contractor shall provide 
training within 30 days of receipt of notice from SFMTA for particular training. 

15.2. Contractor shall provide the Publications attached hereto as Exhibit D. 

16. Term   

 The term of the Agreement shall commence on the date the City's Controller certifies the 
availability of funds for this Agreement and shall expire six years thereafter unless earlier 
terminated as otherwise provided herein.  
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day first mentioned 

above. 

 

 

CITY 

 

San Francisco Municipal Transportation 

Agency 

 

 

  

Edward D. Reiskin 

Director of Transportation 

 

CONTRACTOR 

 

New Flyer of America 

 

 

 

_________________________ 

Name: 

 

Title: 

 

 

 

 

_________________________ 

Name: 

 

Title: 

 

 

711 Kernaghan Avenue 

Winnipeg, Manitoba, Canada R2C 3T4 

 

City vendor number:   

Approved as to Form: 

 

Dennis J. Herrera 

City Attorney 

 

 

By   

 Robin M. Reitzes 

 Deputy City Attorney 

 

San Francisco Municipal Transportation 

Agency 

Board of Directors 

Resolution No. _______________ 

Dated: _____________________ 

Attest: 

_______________________________ 

Secretary, SFMTA Board of Directors 

 

Board of Supervisors 

Resolution No. _______________ 

Dated:  _____________________ 

Attest: 

 

____________________________ 

Clerk of the Board 

 

Exhibits: 

Exhibit A – Price Schedule 
Exhibit A-1 – Special Tools 
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Exhibit A-2 – Training 
Exhibit B – Proposal Changes 
Exhibit C – Delivery Schedule 
Exhibit D – Publications 
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EXHIBIT A 

 

PRICE SCHEDULE 

 

 Item  Price per unit 
Number of 
units  Total Price 

XDE40 (ISL / EV50) hybrid coach $741,069 23 $17,044,584 

XDE40 (ISB / BAE) hybrid coach $691,941 22 $15,222,697 

Tooling & Diagnostics See Exhibit A-1 
See exhibit 

A-1 $278,037 

Training See Exhibit A-2 
See Exhibit 

A-2 $1,299,046 

Fee for insurance/storage of engines $1,000 45 $45,000 

 Allowance for Spare Parts To be determined  $3,000,000 

Contract Total 
 

 $36,889,364 
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EXHIBIT A-1 

 

SPECIAL TOOLS 

 

New 

Flyer 

Part # 

Description Category Bid 

Qty 

Unit Total Unit 

Selling Price 

Total Ext. 

Selling 

Price 

122321 Twin Vision 

Elyses Software 

Destination 

Sign - Twin 

Vision 

1 Each $1,175.76 $1,175.76 

128951 6 to 9 pin 

adapter 

ABS - Meritor 

Wabco 

5 Each $143.29 $716.46 

636089

4 

USB Key Destination 

Sign - Twin 

Vision 

1 Each $70.55 $70.55 

640831

0 

Repair Kit - 

Disc Brakes & 

Calipers 

Disc Brakes - 

MAN 

2 Each $2,879.42 $5,758.84 

636207

0 

EMP Software 

(Download from 

Net) 

Electric Fan 

Drive - EMP 

5 Each $0.00 $0.00 

635212

2 

Dearborn 

DPA4+ USB 

Translator 

(Estimate) 

Hybrid Drive - 

Allison 

5 Each $1,600.00 $8,000.00 

639478

8 

Cummins ISL 

Full Service 

Tool Kit - 2010 

Engines 

Engine - 

Cummins 

1 Each $22,746.77 $22,746.77 

635842

1 

Vapor Class 

System 

Diagnostic 

Interface Kit 

Exit Doors - 

Vapor Class 

5 Each $97.07 $485.36 

635902

8 

Vapor Class 

System Software 

Exit Doors - 

Vapor Class 

5 Each $0.00 $0.00 

636038

1 

Alignment Tool 

- Flex Connector 

Engine - 

Cummins 

2 Each $649.61 $1,299.21 

635555

1 

Amerex 

SafetyNet 

Software & 

Interface 

Fire 

Suppression - 

Amerex 

5 Each $474.99 $2,374.95 

52132 Amerex 

Discharge Hose 

Blowout 

Adapter 

Fire 

Suppression - 

Amerex 

5 Each $86.56 $432.82 

135582 Amerex Fire 

Alarm/Simulator 

Module 

Fire 

Suppression - 

Amerex 

5 Each $259.25 $1,296.25 
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New 

Flyer 

Part # 

Description Category Bid 

Qty 

Unit Total Unit 

Selling Price 

Total Ext. 

Selling 

Price 

639393

4 

Intelligaire III 

Diagnostic 

Software & 

Cables 

HVAC - TK 5 Each $1,324.05 $6,620.25 

639398

5 

EMP Diagnostic 

Interface Kit 

Electric Fan 

Drive - EMP 

5 Each $419.13 $2,095.64 

635806

9 

Hybrid Drive 

Overhaul Tool 

Kit 

Hybrid Drive - 

Allison 

1 Each $18,154.70 $18,154.70 

634591

8 

Hybrid Drive 

Service Tool Kit 

Hybrid Drive - 

Allison 

1 Each $11,605.13 $11,605.13 

108658 Panasonic CF31 

Laptop 

Laptop PC 5 Each $5,790.20 $28,951.00 

159687 Vansco Software 

(Download from 

Net) 

PLC - Vansco 5 Each $0.00 $0.00 

631471

1 

Torque 

Multiplier 

Axles - MAN 2 Each $1,451.69 $2,903.39 

633459

6 

Wabco Software ABS - Meritor 

Wabco 

5 Each $339.86 $1,699.31 

633962

0 

Wabco Cable for 

6334596 - 

Converter 

ABS - Meritor 

Wabco 

5 Each $117.51 $587.53 

633962

1 

Wabco Cable for 

6334596 - 6 pin 

Deutch 

ABS - Meritor 

Wabco 

5 Each $96.93 $484.65 

633962

2 

Wabco Cable for 

6334596 - 

Male/Female 

extension 

ABS - Meritor 

Wabco 

5 Each $16.17 $80.87 

635182

0 

DLA Adapter 

Kit 

PLC - Vansco 5 Each $534.97 $2,674.85 

639962

8 

BAE IDS 

Software 

Hybrid 

Propulsion - 

BAE 

5 Each $2,939.40 $14,697.00 

639962

9 

KVASER 

Interface 

Hybrid 

Propulsion - 

BAE 

5 Each $947.96 $4,739.82 

640047

4 

BAE Overhaul 

Tool Kit 

Hybrid 

Propulsion - 

BAE 

1 Each $35,102.40 $35,102.40 

640020

9 

Cummins ISB 

Full Service 

Tool Kit - 2010 

Engines 

Engine - 

Cummins 

1 Each $23,225.08 $23,225.08 
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New 

Flyer 

Part # 

Description Category Bid 

Qty 

Unit Total Unit 

Selling Price 

Total Ext. 

Selling 

Price 

640830

6 

Hub Repair Kit - 

MAN HY-1336 

RR Axle 

Axles - MAN 2 Each $3,082.08 $6,164.16 

640830

7 

ABS Sensor 

R&R Kit - MAN 

HY-1336 RR 

Axle 

Axles - MAN 2 Each $784.29 $1,568.59 

640830

9 

Pinion Seal 

Repair Kit - 

MAN HY-1336 

RR Axle 

Axles - MAN 2 Each $472.45 $944.90 

640830

8 

Differential 

Repair Kit - 

MAN HY-1336 

RR Axle 

Axles - MAN 2 Each $14,103.37 $28,206.74 

640831

1 

Hub Repair Kit - 

MAN VOK-07 

Frt Axle 

Axles - MAN 2 Each $11,625.80 $23,251.59 

640831

2 

King Pin Press 

Kit - MAN 

VOK-07 Frt 

Axle 

Axles - MAN 2 Each $9,961.33 $19,922.66 

Total $172,277.77 $278,037.21 
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EXHIBIT A-2 

 

TRAINING 

 

Description Spare 

ID 

Bid 

Qty 

Unit Total Unit 

Selling Price 

Total Ext. Selling 

Price 

Operator Orientation - Training 9.1 32 Hour $234.90 $7,516.80 

Maintenance Orientation - Training 9.1 24 Hour $234.90 $5,637.60 

Vansco Multiplex - Training 9.1 144 Hour $234.90 $33,825.60 

Towing - Training 9.1 8 Hour $234.90 $1,879.20 

Doors - Training 9.1 32 Hour $234.90 $7,516.80 

Wheelchair Ramp - Training 9.1 32 Hour $234.90 $7,516.80 

Air System & ABS Brakes - Training 9.1 32 Hour $234.90 $7,516.80 

Steering & Suspension - Training 9.1 12 Hour $234.90 $2,818.80 

Axles & Disc Brakes - Training 9.1 96 Hour $234.90 $22,550.40 

Preventive Maintenance - Training 9.1 0 Hour $234.90 $0.00 

Body - Training 9.1 32 Hour $234.90 $7,516.80 

BAE Hybrid System Maintenance & 

Diagnostics - Training 

9.1 288 Hour $607.50 $174,960.00 

ISB Engine Maintenance & 

Diagnostics - Training 

9.1 144 Hour $472.50 $68,040.00 

EV50 Hybrid System Maintenance & 

Diagnostics - Training 

9.1 288 Hour $607.50 $174,960.00 

ISL Engine Maintenance & 

Diagnostics - Training 

9.1 144 Hour $472.50 $68,040.00 

A/C System Maintenance & 

Diagnostics - Training 

9.1 0 Hour $337.50 $0.00 

Air/ABS Training Board - Mock-ups 9.1.2 1 Each $27,675.00 $27,675.00 

Exit Doors Training Aid - Mock-ups 9.1.2 1 Each $38,475.00 $38,475.00 

Dest. Sign Maintenance & 

Diagnostics - Training 

9.1 16 Hour $0.00 $0.00 

Training Videos - Videos 9.1.8 10 Each $40,500.00 $405,000.00 
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Description Spare 

ID 

Bid 

Qty 

Unit Total Unit 

Selling Price 

Total Ext. Selling 

Price 

eLearning Courses - Interactive 

Multimedia Training 

9.1.10.1 5 Each $47,250.00 $236,250.00 

Laminated Training Schematics - 

Training Charts 

9.1.9 1 Each $1,350.00 $1,350.00 

Total $1,299,045.60 
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EXHIBIT B - Proposal Changes from Base Bus Price 

 
Base Bus Price Change for Allison Propulsion System 

Reference 

No. Option No. Option Group Description Total Total Contract 

1 420 Body A/P Before Paint Add Docket 90 per 1-12 $853 $19,630 

2 246 Air, Brake & Lev System Add E-stroke per 5-3 $2,519 $57,944 

3 205 Tires 
Change to customer supplied LEASED tires, to be furnished by 
contractor per 5-7 -$2,861 -$65,804 

4 219 Engine Add engine probalizer per 6-3 $55 $1,269 

5 246 Air, Brake & Lev System Change air dryer to Graham White QBA60 per 5-5 $1,181 $27,172 

6 246 Air, Brake & Lev System Add Automatic traction control per 5-3 $84 $1,938 

7 260 Battery Compartment 
Change batteries to 8D (AGM/Deka) East Penn, 1350 CCA 
batteries.  $204 $4,685 

8 260 Battery Compartment 
Add Anderson jumpstart per 7-4.  Remove per customer 
request $0 $0 

9 277 Interior Lighting Change passenger lights to Docket 90 per 3-4 $1,805 $41,514 

10 280 Passenger Signal 
Change passenger signals at wheelchair positions to 
pushbuttons per 3-9. $2 $56 

11 280 Passenger Signal Add pushbuttons on all vertical stanchions per 3-9 $198 $4,557 

12 350 Drivers Control Add hill holder switch per 4-6 and 5-4 $19 $442 

13 304 Paint & Decal 
Change paint to Silver with Red Decals and Anti Graffiti 
Clearcoat per 2-3 and attachment.  $9,788 $225,125 

14 422 Body A/P After Paint 
Remove rollerblind per California Vehicle Code, Section 26708. 
Note, NF can't install sun visor due to sawtooth per 4-9. -$74 -$1,699 

15 423 Advertising Frames Add two interior ad frames 17" x 11" per 3-22 $34 $781 

16 450 Flooring A/P Change flooring to composite per 2-7 $1,502 $34,544 

17 450 Flooring A/P 
Change floor covering to Altro D25-421 "Midnight" per 2-7. 
Color Change onyly from base bus.  No cost impact  $0 $0 

18 460 Windows 
Change windows to include window protection sheet (specific 
glazing), scratch resistant per 3-1 and attachment $2,856 $65,690 

20 600 Customer Options Add Sportworks with indicator light per 2-3 $1,198 $27,545 

21 600 Customer Options Add Motorolla Radio system per 3-17. $645 $14,843 

23 600 Customer Options Add dash panel rack (4 compartments) per 3-22 $167 $3,848 

24 600 Customer Options 
Add Emergency Warning light system (activated when silent 
alarm is tripped) per sec 3-22 $165 $3,786 

25 600 Customer Options Add S1 guard per 3-23 $1,929 $44,357 

26 600 Customer Options Add NEXTBUS system per 3-23 $2,298 $52,863 
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Reference 

No. Option No. Option Group Description Total Total Contract 

27 600 Customer Options Add trash receptacle per 4-9 $11 $257 

28 600 Customer Options Add storage locker behind operator seat per 4-10 $87 $1,993 

29 600 Customer Options Rev C - Add Fleetmanagement $1,102 $25,347 

30 600 Customer Options Add fire suppression per 5-7 $4,210 $96,828 

31 549 HVAC System Remove floor heating system and auxilliary heater.  -$3,635 -$83,604 

32 470 Destination Signs 
Rev C - Change destination signs to TwinVision Color 
Destination Signs (Front, C/side, S/side). Add amber rear. $12,620 $290,252 

33 600 Customer Options Rev C - DTI Camera System $21,671 $498,435 

34 600 Customer Options Add On-Board AVAS per 3-12 to 3-13 $14,559 $334,848 

35 526 Seating & Stanchions 

Rev C- Re-quote to American Seating 6468, 36 passenger 
seats (perimeter in the L/D and forward facing in upper deck), 
staggered forward facing Q'Straint W/C restraint, with blue push 
button, BC55 flip seats  $157 $3,601 

36 526 Seating & Stanchions Change driver seat to USSC 9100ALX non-D90 per 4-7. $277 $6,365 

37 600 Customer Options Add APC per 3-20 to 3-22 $8,627 $198,410 

38 Manuals Deliverable 
Remove MDOT Specific Manuals, replace with SFMTA specific 
manuals $1,519 $34,929 

39 280 Passenger Signal Add Stop request sign on destination sign compartment door $322 $7,405 

42 Delivery Deliverable Add Delivery Quote $3,909 $89,907 

43 PPI Producer Price Index  New Flyer/Allison Hybrid Credit -$24,747 -$569,172 

44 246 Air, Brake & Lev System 

Rev C - Add rapid recover and equip with raise feature for steep 
inclines, 1" at 3 MPH is preferred to prevent chances of 
damaging front shocks.   $692 $15,922 

45 600 Customer Options 

Rev C - Add beeper exterior sound when buses are turning with 
via footswitch. Note, the volume of the exterior beeper will not 
be adjustable by the driver. $43 $998 

46 350 Drivers Control Rev B- Change to teleflex pedals.  $975 $22,416 

47 600 Customer Options 

Rev B- Add additional feature for exterior announcement as 
passenger exit the bus "Do not walk in fornt of bus". No 
additional cost, feature is standard in AVAS system $0 $0 

48 491 Door Exit 
Rev B - Re-quote Vapor Class system to include Activair 
baseplate with locking mechanism.  $3,369 $77,482 

49 526 Seating & Stanchions Rev B- Add 10" seat belt extender, to change seat belt length. $78 $1,797 

50 549 HVAC System Rev B - Change to Heat only. (Pricing per MDOT contract) -$11,073 -$254,679 



 

 B-3  

 

Reference 

No. Option No. Option Group Description Total Total Contract 

51 600 Customer Options 

Rev B- Delete the farebox pedestal portion of the farebox, the 
farebox will sit on the floor so it does not obscure the driver's 
view in the event a 41" farebox installed. -$190 -$4,374 

52 600 Customer Options 
Rev B - Add transfer mounting bracket, farebox mounting 
support plate and wiring. $105 $2,412 

53 526 Seating & Stanchions 

Rev B- Add qty 12 metal grab straps. Change stanchions to 
cast fittings for use with metal grab straps. Note: Metal grab 
straps not useable with bonded stanchions. $654 $15,042 

54 . Customer Options 
Rev C - Add customer specific farebox pedestal (in the event an 
41" farebox is installed) $538 $12,381 

55 205 Tires Rev C - Change the wheels to Alcoa Dura-Brite.  $682 $15,686 

56 273 Exterior Lamp 

Rev C - Change to two 18”x 1”LED center stop/deceleration 
light above the engine door in lieu of flashing decel system per 
Section 3.3.2. $64 $1,470 

57 600 Customer Options 
Rev C - Add two (2) external recessed buttons (elevator 
switches)  $319 $7,328 

58 600 Customer Options Rev C - Clipper cable harnesses. $463 $10,638 

59 231 Cooling System Rev C - Add EMP cooling system to base. $8,625 $198,375 

60 422 Body A/P After Paint Rev C - Add byfold drivers enclosure. $2,470 $56,805 

61 600 Customer Options 
Rev C - Add rearview camera system with 7" color monitor in 
driver's area  $1,666 $38,316 

62 600 Customer Options Rev C - Add Drive cam with event recorder  $625 $14,375 

63 422 Body A/P After Paint Rev C - Add two more for a total of four Equipment Trays.  $351 $8,068 

65 Ext. Warranty Deliverable Add 2nd Year Bumper to Bumper extended warranty $9,944 $228,714 

66 Ext. Warranty Deliverable Add 3 year Extended Allison Warranty $17,545 $403,535 

69 Bonding Deliverable Add 20% Performance Bond and 2 year,10% Warranty Bond $6,020 $138,460 

70 Discount Discount Customer Discount -$6,020 -$138,460 

71 219 Engine Change to Allison EV50 $22,947 $527,781 

Base Bus Price Change Total $126,147 $2,901,376 

41 705 Contract Spares One Spare Wheel per bus $456 $10,490 

Contract Spares Base Bus Price Change Total $456 $10,490 

Grand Total $126,603 $2,911,866 
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Base Bus Price Change for B.A.E Propulsion System 

Reference 

No. Option No. Option Group Description Total Total Contract 

1 420 Body A/P Before Paint Add Docket 90 per 1-12 $853 $18,776 

2 246 Air, Brake & Lev System Add E-stroke per 5-3 $2,519 $55,425 

3 205 Tires 
Change to customer supplied LEASED tires, to be furnished by 
contractor per 5-7 -$2,861 -$62,943 

4 219 Engine Add engine probalizer per 6-3 $55 $1,214 

5 246 Air, Brake & Lev System Change air dryer to Graham White QBA60 per 5-5 $1,181 $25,991 

6 246 Air, Brake & Lev System Add Automatic traction control per 5-3 $84 $1,854 

7 260 Battery Compartment 
Change batteries to 8D (AGM/Deka) East Penn, 1350 CCA 
batteries.  $204 $4,481 

8 260 Battery Compartment 
Add Anderson jumpstart per 7-4.  Remove per customer 
request $0 $0 

9 277 Interior Lighting Change passenger lights to Docket 90 per 3-4 $1,805 $39,709 

10 280 Passenger Signal 
Change passenger signals at wheelchair positions to 
pushbuttons per 3-9. $2 $54 

11 280 Passenger Signal Add pushbuttons on all vertical stanchions per 3-9 $198 $4,359 

12 350 Drivers Control Add hill holder switch per 4-6 and 5-4 $19 $423 

13 304 Paint & Decal 
Change paint to Silver with Red Decals and Anti Graffiti 
Clearcoat per 2-3 and attachment.  $9,788 $215,337 

14 422 Body A/P After Paint 
Remove rollerblind per California Vehicle Code, Section 26708. 
Note, NF can't install sun visor due to sawtooth per 4-9. -$74 -$1,625 

15 423 Advertising Frames Add two interior ad frames 17" x 11" per 3-22 $34 $747 

16 450 Flooring A/P Change flooring to composite per 2-7 $1,502 $33,042 

17 450 Flooring A/P 
Change floor covering to Altro D25-421 "Midnight" per 2-7. Color 
Change onyly from base bus.  No cost impact  $0 $0 

18 460 Windows 
Change windows to include window protection sheet (specific 
glazing), scratch resistant per 3-1 and attachment $2,856 $62,834 

20 600 Customer Options Add Sportworks with indicator light per 2-3 $1,198 $26,348 

21 600 Customer Options Add Motorolla Radio system per 3-17. $645 $14,198 

23 600 Customer Options Add dash panel rack (4 compartments) per 3-22 $167 $3,681 
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Reference 

No. Option No. Option Group Description Total Total Contract 

24 600 Customer Options 
Add Emergency Warning light system (activated when silent 
alarm is tripped) per sec 3-22 $165 $3,621 

25 600 Customer Options Add S1 guard per 3-23 $1,929 $42,428 

26 600 Customer Options Add NEXTBUS system per 3-23 $2,298 $50,565 

27 600 Customer Options Add trash receptacle per 4-9 $11 $246 

28 600 Customer Options Add storage locker behind operator seat per 4-10 $87 $1,907 

29 600 Customer Options Rev C - Add Fleetmanagement $1,102 $24,245 

30 600 Customer Options Add fire suppression per 5-7 $4,210 $92,618 

31 549 HVAC System Remove floor heating system and auxilliary heater.  -$3,635 -$79,969 

32 470 Destination Signs 
Rev C - Change destination signs to TwinVision Color 
Destination Signs (Front, C/side, S/side). Add amber rear. $12,620 $277,632 

33 600 Customer Options Rev C - DTI Camera System $21,671 $476,764 

34 600 Customer Options Add On-Board AVAS per 3-12 to 3-13 $14,559 $320,289 

35 526 Seating & Stanchions 

Rev C- Re-quote to American Seating 6468, 36 passenger 
seats (perimeter in the L/D and forward facing in upper deck), 
staggered forward facing Q'Straint W/C restraint, with blue push 
button, BC55 flip seats  $157 $3,444 

36 526 Seating & Stanchions Change driver seat to USSC 9100ALX non-D90 per 4-7. $277 $6,089 

37 600 Customer Options Add APC per 3-20 to 3-22 $8,627 $189,783 

38 Manuals Deliverable 
Remove MDOT Specific Manuals, replace with SFMTA specific 
manuals $1,559 $34,288 

39 280 Passenger Signal Add Stop request sign on destination sign compartment door $322 $7,083 

42 Delivery Deliverable Add Delivery Quote $3,909 $85,998 

43 PPI Producer Price Index  New Flyer/Allison Hybrid Credit -$24,747 -$544,426 

44 246 Air, Brake & Lev System 

Rev C - Add rapid recover and equip with raise feature for steep 
inclines, 1" at 3 MPH is preferred to prevent chances of 
damaging front shocks.   $692 $15,230 

45 600 Customer Options 

Rev C - Add beeper exterior sound when buses are turning with 
via footswitch. Note, the volume of the exterior beeper will not 
be adjustable by the driver. $43 $955 
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Reference 

No. Option No. Option Group Description Total Total Contract 

46 350 Drivers Control Rev B- Change to teleflex pedals.  $975 $21,441 

47 600 Customer Options 

Rev B- Add additional feature for exterior announcement as 
passenger exit the bus "Do not walk in fornt of bus". No 
additional cost, feature is standard in AVAS system $0 $0 

48 491 Door Exit 
Rev B - Re-quote Vapor Class system to include Activair 
baseplate with locking mechanism.  $3,369 $74,113 

49 526 Seating & Stanchions Rev B- Add 10" seat belt extender, to change seat belt length. $78 $1,719 

50 549 HVAC System Rev B - Change to Heat only. (Pricing per MDOT contract) -$11,073 -$243,606 

51 600 Customer Options 

Rev B- Delete the farebox pedestal portion of the farebox, the 
farebox will sit on the floor so it does not obscure the driver's 
view in the event a 41" farebox installed. -$190 -$4,184 

52 600 Customer Options 
Rev B - Add transfer mounting bracket, farebox mounting 
support plate and wiring. $105 $2,307 

53 526 Seating & Stanchions 

Rev B- Add qty 12 metal grab straps. Change stanchions to cast 
fittings for use with metal grab straps. Note: Metal grab straps 
not useable with bonded stanchions. $654 $14,388 

54 . Customer Options 
Rev C - Add customer specific farebox pedestal (in the event an 
41" farebox is installed) $538 $11,843 

55 205 Tires Rev C - Change the wheels to Alcoa Dura-Brite.  $682 $15,004 

56 273 Exterior Lamp 

Rev C - Change to two 18”x 1”LED center stop/deceleration 
light above the engine door in lieu of flashing decel system per 
Section 3.3.2. $64 $1,407 

57 600 Customer Options 
Rev C - Add two (2) external recessed buttons (elevator 
switches)  $319 $7,009 

58 600 Customer Options Rev C - Clipper cable harnesses. $463 $10,176 

59 231 Cooling System Rev C - Add EMP cooling system to base. $8,625 $189,750 

60 422 Body A/P After Paint Rev C - Add byfold drivers enclosure. $2,470 $54,335 

61 600 Customer Options 
Rev C - Add rearview camera system with 7" color monitor in 
driver's area  $1,666 $36,650 

62 600 Customer Options Rev C - Add Drive cam with event recorder  $625 $13,750 
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Reference 

No. Option No. Option Group Description Total Total Contract 

63 422 Body A/P After Paint Rev C - Add two more for a total of four Equipment Trays.  $351 $7,718 

64 219 Engine REV C - Add APS 2 $15,000 $330,000 

65 Ext. Warranty Deliverable Add 2nd Year Bumper to Bumper extended warranty $9,944 $218,770 

66 Ext. Warranty Deliverable Add 3 year Extended BAE Warranty $16,500 $363,000 

69 219 Engine Change to Electric power steering and compressor $5,078 $111,715 

71 Bonding Deliverable Add 20% Performance Bond and 2 year,10% Warranty Bond $6,020 $132,440 

72 Discount Discount Customer Discount -$6,020 -$132,440 

Base Bus Price Change Total $122,273 $2,689,997 

41 705 Contract Spares One Spare Wheel per bus $456 $10,034 

Contract Spares Base Bus Price Change Total $456 $10,034 

Grand Total $122,729 $2,700,031 
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EXHIBIT C 

 

DELIVERY SCHEDULE  

  
Item Calendar Days after 

Notice to Proceed 

Submittal of Baseline Schedule  60 

Submittal of vehicle drawings 90 

Submittal of training program (including lesson plans) 90 

Delivery of prototype coach1 180 

Submittal of draft operations, maintenance, parts manuals, recommended spare 
parts 

180 

Start of training program 180 

Beginning of coach delivery2 90 

Delivery of first half of spare parts (Lot 1) 90 

Delivery of second half of spare parts (Lot 2) 180 

Submittal of final operations, maintenance, and parts manuals 30 

Delivery of special tools 90 

Completion of coach delivery 180 

1
Approval to deliver prototype will not be granted until after receipt and approval of all vehicle 

drawings, control and test plans. 
2
Approval to deliver production vehicles will not be granted until after submittal of a satisfactory 

training plan; draft operations, maintenance, and parts manuals; and after successful completion of all 
appropriate pre-acceptance tests. 
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EXHIBIT D 

PUBLICATIONS 

 

Description Quantity Customer Delivery 
Updates 
(Years) Comments 

New Flyer Standard Bus Publications (BAE) 

Draft Operator's Guide (8.5 x 11 3-hole) 1 With prototype bus delivery 12   

Draft Parts Manual 1 With prototype bus delivery 12   

Draft Service Manual 1 With prototype bus delivery 12   

Draft Bus System Drawings Manual (11 x 17 3-hole 
regular paper) 1 With prototype bus delivery 12   

Draft TIV CD ROM 1 With prototype bus delivery 12 
CD includes only New Flyer 
manuals plus 

Final Operator's Guide (8.5 x 11 3-hole) 400 20 business days after last bus delivery 12   

Final Parts Manual 15 20 business days after last bus delivery 12   

Final Service Manual 15 20 business days after last bus delivery 12   

Final Bus System Drawings Manual (11 x 17 3-hole 
regular paper) 15 20 business days after last bus delivery 12   

Final Response Guides (8.5 x 11 laminated cards) 22 20 business days after last bus delivery 12   

TIV CD ROM 1 20 business days after last bus delivery 12 
CD includes only New Flyer 
manuals plus 

OEM Vendor Publications 

Cummins ISB 2010 (CM2150) Engine OEM Vendor Manual Set (includes only the following) 

Custom parts manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Troubleshooting & Repair - Electronic Control System 
(Volume 1-4) 15 

With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Service Manual (Volume 1 & 2) 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   
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Description Quantity Customer Delivery 
Updates 
(Years) Comments 

Operation and Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Owner’s Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Custom parts manual PDF file 1 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

BAE HDS200 HybriDrive OEM Manual Set (includes only the following) 

HDS200 HybriDrive System Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A 

Includes all parts, service, and 
maintenance information 

Thermo King HVAC OEM Manual (includes only the following) 

Unit Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Intelligaire III Diagnostic Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

EMP Cooling OEM Manual (includes only the following) 

MH Cooling System Service Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

OK6 Oil Cooler Service Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Twin Vision Destination Sign OEM Manual (includes only the following) 

Operation & Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

AVA/AVL System OEM Manual (includes only the following) 

DR600 Operations and Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Video Surveillance System OEM Manual (includes only the following) 
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Description Quantity Customer Delivery 
Updates 
(Years) Comments 

Operation & Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

WABCO ABS System OEM Manual (includes only the following) 

Operation & Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Amerex FSS OEM Manual (includes only the following) 

Operation & Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Operation & Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Vansco Multiplexing System OEM Manual (includes only the following) 

Hardware User Guide 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Software User Guide 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   
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Description Quantity Customer Delivery 
Updates 
(Years) Comments 

New Flyer Standard Bus Publications (Allison) 

Draft Operator's Guide (8.5 x 11 3-hole) 1 With prototype bus delivery 12   

Draft Parts Manual 1 With prototype bus delivery 12   

Draft Service Manual 1 With prototype bus delivery 12   

Draft Bus System Drawings Manual (11 x 17 3-hole 
regular paper) 1 With prototype bus delivery 12   

Draft TIV CD ROM 1 With prototype bus delivery 12 
CD includes only New Flyer 
manuals plus 

Final Operator's Guide (8.5 x 11 3-hole) 400 20 business days after last bus delivery 12   

Final Parts Manual 15 20 business days after last bus delivery 12   

Final Service Manual 15 20 business days after last bus delivery 12   

Final Bus System Drawings Manual (11 x 17 3-hole 
regular paper) 15 20 business days after last bus delivery 12   

Final Response Guides (8.5 x 11 laminated cards) 23 20 business days after last bus delivery 12   

TIV CD ROM 1 20 business days after last bus delivery 12 
CD includes only New Flyer 
manuals plus 

OEM Vendor Publications 

Cummins ISL 9L 2010 (CM2250) Engine OEM Vendor Manual Set (includes only the following) 

Custom parts manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Troubleshooting & Repair - Electronic Control System 
(Volume 1-4) 15 

With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Service Manual (Volume 1 & 2) 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Operation and Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   
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Description Quantity Customer Delivery 
Updates 
(Years) Comments 

Owner’s Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Custom parts manual PDF file 1 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Allison EP50 Hybrid Drive OEM Manual Set (includes only the following) 

Service Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Parts Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Troubleshooting Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Principle of Operations 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Mechanics Tips 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Operator's Manuals 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Thermo King HVAC OEM Manual (includes only the following) 

Unit Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Intelligaire III Diagnostic Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

EMP Cooling OEM Manual (includes only the following) 

MH Cooling System Service Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

OK6 Oil Cooler Service Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Twin Vision Destination Sign OEM Manual (includes only the following) 
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Description Quantity Customer Delivery 
Updates 
(Years) Comments 

Operation & Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Video Surveillance System OEM Manual (includes only the following) 

Operation & Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

WABCO ABS System OEM Manual (includes only the following) 

Operation & Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Amerex FSS OEM Manual (includes only the following) 

Operation & Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Operation & Maintenance Manual 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Vansco Multiplexing System OEM Manual (includes only the following) 

Hardware User Guide 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   

Software User Guide 15 
With prototype bus delivery or soon 
after receiving from OEM supplier N/A   
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